
BID TAB FOR: Oak Park Renewal at Dart Avenue & Rand Avenue FILE NO.     2003-005-02  

BID DATE:  March 23, 2016 CODE:     4060-P14009

REF. ITEM    ENGINEER'S ESTIMATE Kenmore Construction 2. Great Lakes Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 103.05 Contract Performance Bond 1 L.S. $250,000.00 $250,000.00 $125,000.00 $125,000.00 $175,000.00 $175,000.00

2 201 Clearing and Grubbing 1 L.S. $45,000.00 $45,000.00 $25,000.00 $25,000.00 $80,000.00 $80,000.00

3 202 Pipe Removed, Under 24 inch 619 L.F. $18.00 $11,142.00 $15.00 $9,285.00 $14.00 $8,666.00

4 202 Pipe Abandoned, Under 24 inch 1,203 L.F. $15.00 $18,045.00 $20.00 $24,060.00 $14.00 $16,842.00

5 202 Structure Removed, SUM 59-0186 1 L.S. $205,000.00 $205,000.00 $100,000.00 $100,000.00 $160,000.00 $160,000.00

6 202 Structure Removed, SUM 59-0199 1 L.S. $171,000.00 $171,000.00 $75,000.00 $75,000.00 $90,000.00 $90,000.00

7 202 Structure Removed, SUM 59-0142 1 L.S. $52,000.00 $52,000.00 $110,000.00 $110,000.00 $150,000.00 $150,000.00

8 202 Structure Removed, SUM 59-0141 1 L.S. $78,000.00 $78,000.00 $125,000.00 $125,000.00 $160,000.00 $160,000.00

9 202 Curb Removed 23,519 L.F. $5.00 $117,595.00 $1.50 $35,278.50 $1.00 $23,519.00

10 202 Light Pole Removed for Storage 50 EACH $250.00 $12,500.00 $300.00 $15,000.00 $370.00 $18,500.00

11 202 Light Pole Foundation Removed 53 EACH $350.00 $18,550.00 $325.00 $17,225.00 $380.00 $20,140.00

12 202 Luminaire Removed for Storage 103 EACH $50.00 $5,150.00 $150.00 $15,450.00 $180.00 $18,540.00

13 202 Disonnect Circuit 7 EACH $75.00 $525.00 $200.00 $1,400.00 $190.00 $1,330.00

14 202 Remove and Re-erect Existing Light Pole and Luminaire 12 EACH $900.00 $10,800.00 $1,100.00 $13,200.00 $1,200.00 $14,400.00

15 202 Concrete Barrier Removed 270 L.F. $35.00 $9,450.00 $25.00 $6,750.00 $55.00 $14,850.00

16 202 Pavement Removed 91,214 S.Y. $3.75 $342,052.50 $9.75 $889,336.50 $9.00 $820,926.00

17 202 Guardrail Removed 15,442 FT $1.10 $16,986.20 $1.50 $23,163.00 $1.50 $23,163.00

18 202 Manhole Removed 10 EACH $500.00 $5,000.00 $400.00 $4,000.00 $500.00 $5,000.00

19 202 Catch Basin or Inlet Removed 24 EACH $250.00 $6,000.00 $200.00 $4,800.00 $500.00 $12,000.00

20 202 Water Mains Removed 484 L.F. $15.00 $7,260.00 $10.00 $4,840.00 $20.00 $9,680.00

21 202 Disconnect Unused Water Services 25 EACH $3,500.00 $87,500.00 $200.00 $5,000.00 $600.00 $15,000.00

22 202 Portions of Structures Removed, As Per Plan 1 L.S. $164,220.00 $164,220.00 $125,000.00 $125,000.00 $250,000.00 $250,000.00

23 202 ODOT Item 202E22900 Approach Slab Removed 254 S.Y. $32.16 $8,168.64 $25.00 $6,350.00 $30.00 $7,620.00

24 203 Excavation 74,601 C.Y. $6.00 $447,606.00 $14.00 $1,044,414.00 $13.50 $1,007,113.50

25 203 Embankment 26,867 C.Y. $8.00 $214,936.00 $7.00 $188,069.00 $4.00 $107,468.00

26 203 Subgrade Compaction 63,890 S.Y. $1.25 $79,862.50 $1.25 $79,862.50 $3.00 $191,670.00

27 203 Proof Rolling 22 HOUR $200.00 $4,400.00 $100.00 $2,200.00 $300.00 $6,600.00

28 203 Aggregate Refill, Type 2, As Directed 4,000 C.Y. $55.00 $220,000.00 $55.00 $220,000.00 $50.00 $200,000.00

29 252 Trenches for Copper Water Services in Earth 10 L.F. $25.00 $250.00 $75.00 $750.00 $90.00 $900.00

30 254 6 inch Ductile Iron Pipe 486 L.F. $75.00 $36,450.00 $90.00 $43,740.00 $270.00 $131,220.00

31 254 8 inch Ductile Iron Pipe 4,621 L.F. $85.00 $392,785.00 $78.00 $360,438.00 $100.00 $462,100.00

32 254 10 inch Ductile Iron Pipe 5 L.F. $100.00 $500.00 $500.00 $2,500.00 $400.00 $2,000.00

33 254 12 inch Ductile Iron Pipe 314 L.F. $110.00 $34,540.00 $215.00 $67,510.00 $200.00 $62,800.00

34 254 16 inch Ductile Iron Pipe 28 L.F. $150.00 $4,200.00 $600.00 $16,800.00 $800.00 $22,400.00

35 258 8 inch Gate Valve 11 EACH $900.00 $9,900.00 $1,100.00 $12,100.00 $1,900.00 $20,900.00

36 258 12 inch Gate Valve 3 EACH $1,200.00 $3,600.00 $1,800.00 $5,400.00 $3,200.00 $9,600.00

37 260 Fire Hydrants 22 EACH $4,000.00 $88,000.00 $3,500.00 $77,000.00 $5,600.00 $123,200.00

38 262 4 inch Automatic Air Release - no tap required 1 EACH $7,500.00 $7,500.00 $4,000.00 $4,000.00 $2,000.00 $2,000.00

39 263 Tying Into Existing Main 10 EACH $3,500.00 $35,000.00 $1,000.00 $10,000.00 $6,700.00 $67,000.00

40 265 Water Main Valve Boxes Adjusted 19 EACH $75.00 $1,425.00 $150.00 $2,850.00 $150.00 $2,850.00

41 301 6 inch Bituminous Aggregate Base 228 C.Y. $120.00 $27,360.00 $115.00 $26,220.00 $130.00 $29,640.00
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42 301 7 3/4 inch Bituminous Aggregate Base 11,609 C.Y. $120.00 $1,393,080.00 $115.00 $1,335,035.00 $112.00 $1,300,208.00

43 304 Aggregate Base 9,372 C.Y. $50.00 $468,600.00 $52.00 $487,344.00 $70.00 $656,040.00

44 406 Aggregate for Road Mix, 9 inches Think 1,339 C.Y. $50.00 $66,950.00 $40.00 $53,560.00 $45.00 $60,255.00

45 407 Tack Coat @ 0.075 gal/sy 4,007 GAL. $3.00 $12,021.00 $3.00 $12,021.00 $2.00 $8,014.00

46 446 3" Asphalt Concrete Intermediate Course 4,494 C.Y. $155.00 $696,570.00 $115.00 $516,810.00 $120.00 $539,280.00

47 446 1.25" Asphalt Concrete Surface Course 1,824 C.Y. $185.00 $337,440.00 $130.00 $237,120.00 $130.00 $237,120.00

48 446 2" Asphalt Concrete Surface Course 53 C.Y. $185.00 $9,805.00 $175.00 $9,275.00 $220.00 $11,660.00

49 452 9 inch Plain portland cement concrete pavement 57 S.Y. $55.00 $3,135.00 $85.00 $4,845.00 $100.00 $5,700.00

50 453 17-inch Reinforced Concrete Approach Slabs, As Per Plan 447 S.Y. $278.23 $124,368.81 $260.00 $116,220.00 $280.00 $125,160.00

51 454 Concrete Barrier 1,290 FT $61.00 $78,690.00 $120.00 $154,800.00 $70.00 $90,300.00

52 455 Curb, Type 6" X 18" 29,588 L.F. $15.00 $443,820.00 $16.00 $473,408.00 $20.00 $591,760.00

53 455 Curb, Type 7 1,714 L.F. $25.00 $42,850.00 $30.00 $51,420.00 $28.00 $47,992.00

54 456 Concrete Walk, 6 inches Thick 48,697 S.F. $7.00 $340,879.00 $5.50 $267,833.50 $6.50 $316,530.50

55 456 Curb Ramps 39 EACH $450.00 $17,550.00 $500.00 $19,500.00 $800.00 $31,200.00

56 456 Concrete Aprons, 6 inches Thick 1,551 S.F. $9.00 $13,959.00 $6.00 $9,306.00 $6.00 $9,306.00

57 457 Concrete Traffic Island 246 S.Y. $50.00 $12,300.00 $54.00 $13,284.00 $70.00 $17,220.00

58 SPECIAL Decorative Concrete Walk, 6" Thick 7,039 S.F. $10.00 $70,390.00 $10.00 $70,390.00 $9.00 $63,351.00

59 SPECIAL Stamped Crosswalk with Pavement Headers Complete 3,865 S.F. $40.00 $154,600.00 $37.00 $143,005.00 $27.00 $104,355.00

60 503 Cofferdams, Cribs and Sheeting, As Per Plan 1 L.S. $51,705.00 $51,705.00 $450,000.00 $450,000.00 $200,000.00 $200,000.00

61 503 Unclassified Excavation 506 C.Y. $33.37 $16,885.22 $40.00 $20,240.00 $80.00 $40,480.00

62 505

ODOT Item 505E11100 Pile Driving Equipment 

Mobilization 1 L.S. $20,000.00 $20,000.00 $12,000.00 $12,000.00 $50,000.00 $50,000.00

63 507 14-Inch Cast-In-Place Reinforced Concrete Piles 2,540 L.F. $57.94 $147,167.60 $55.00 $139,700.00 $50.00 $127,000.00

64 509 Epoxy Coated Reinforcing Steel 242,485 LB $0.95 $230,360.75 $1.00 $242,485.00 $1.20 $290,982.00

65 510 Dowel Holes 239 EACH $16.80 $4,015.20 $15.00 $3,585.00 $20.00 $4,780.00

66 511 ODOT Item 511E33500 Semi-Integral Diaphragm Guide 2 EACH $3,250.00 $6,500.00 $3,500.00 $7,000.00 $7,000.00 $14,000.00

67 511 Class S Concrete, Bridge Deck 764 C.Y. $524.21 $400,496.44 $620.00 $473,680.00 $525.00 $401,100.00

68 511 Class C Concrete, Pier Above Footings 124 C.Y. $769.67 $95,439.08 $850.00 $105,400.00 $1,200.00 $148,800.00

69 511 Class C Concrete, Abutment Not Including Footing 239 C.Y. $474.42 $113,386.38 $800.00 $191,200.00 $700.00 $167,300.00

70 511 Class C Concrete, Footing 243 C.Y. $325.60 $79,120.80 $280.00 $68,040.00 $350.00 $85,050.00

71 512 Sealing of Concrete Surfaces (Epoxy-Urethane) 2,111 S.Y. $14.96 $31,580.56 $16.00 $33,776.00 $12.00 $25,332.00

72 512 Type 2 Waterproofing 15 S.Y. $32.01 $480.15 $30.00 $450.00 $25.00 $375.00

73 512

ODOT Item 512E74000 Removal of Existing Coatings from 

Concrete Structures 385 S.Y. $12.25 $4,716.25 $20.00 $7,700.00 $12.00 $4,620.00

74 513 Structural Steel (Intermediate (IBR) AISC Certification) 416,327 LB $1.30 $541,225.10 $1.40 $582,857.80 $1.50 $624,490.50

75 513 Welded Stud Shear Connectors 5,775 EACH $3.52 $20,328.00 $3.00 $17,325.00 $3.00 $17,325.00

76 514 Field Painting New Steel 2,580 S.F. $7.22 $18,627.60 $20.00 $51,600.00 $20.00 $51,600.00

77 514 ODOT Item 514E10000 Final Inspection Repair 4 EACH $275.13 $1,100.52 $100.00 $400.00 $100.00 $400.00

78 516 ODOT Item 516E10010 Armorless Preformed Joint Seal 134 L.F. $25.00 $3,350.00 $35.00 $4,690.00 $63.00 $8,442.00

79 516 1" Preformed Expansion Joint Filler 202 S.F. $5.52 $1,115.04 $12.00 $2,424.00 $10.00 $2,020.00
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80 516 2" Preformed Expansion Joint Filler 63 S.F. $8.75 $551.25 $12.00 $756.00 $12.00 $756.00

81 516

ODOT Item 516E14020 Semi-Integral Abutment Expansion 

Joint Seal 172 L.F. $28.62 $4,922.64 $40.00 $6,880.00 $35.00 $6,020.00

82 516

10 1/2" x 1'-5" x 2.90" Laminated Elastomeric Bearings, As 

Per Plan 14 EACH $1,083.36 $15,167.04 $1,100.00 $15,400.00 $1,100.00 $15,400.00

83 516

1'-0" x 1'-7" x 2.42" Laminated Elastomeric Bearings, As 

Per Plan 7 EACH $1,083.36 $7,583.52 $700.00 $4,900.00 $800.00 $5,600.00

84 516

1'-2 1/2" x 2'-1" x 2.41" Laminated Elastomeric Bearings, 

As Per Plan 14 EACH $1,083.36 $15,167.04 $900.00 $12,600.00 $950.00 $13,300.00

85 517

ODOT Item 517E75120 Railing (Concrete Parapet with 

Twin Steel Tube Railing) 483 L.F. $133.59 $64,523.97 $175.00 $84,525.00 $180.00 $86,940.00

86 518 ODOT Item 518E21200 Porous Backfill with Filter Fabric 360 C.Y. $61.30 $22,068.00 $52.00 $18,720.00 $80.00 $28,800.00

87 518

ODOT Item 518E40000 6" Perforated Corrugated Plastic 

Pipe 280 L.F. $7.84 $2,195.20 $15.00 $4,200.00 $10.00 $2,800.00

88 518

ODOT Item 518E40010 6" Non-Perforated Corrugated 

Plastic Pipe, Including Specials 126 L.F. $9.16 $1,154.16 $30.00 $3,780.00 $35.00 $4,410.00

89 519 Patching Concrete Structures, As Per Plan 88 S.F. $86.24 $7,589.12 $112.00 $9,856.00 $125.00 $11,000.00

90 523 Dynamic Load Tests 16 HOUR $500.00 $8,000.00 $400.00 $6,400.00 $1,200.00 $19,200.00

91 526 Crack Filling with Epoxy 18 L.F. $123.47 $2,222.46 $180.00 $3,240.00 $83.33 $1,499.94

92 526 ODOT Item 526E90031 Type C Installation, As Per Plan 134 L.F. $250.00 $33,500.00 $340.00 $45,560.00 $420.00 $56,280.00

93 SPECIAL

ODOT Item 530E00200 Structure, Misc.: Temporary and 

Permanent Utility Supports 1 L.S. $83,000.00 $83,000.00 $130,000.00 $130,000.00 $80,000.00 $80,000.00

94 552 12 inch Storm Sewer, Type A, Class  B Bedding 2,108 L.F. $51.00 $107,508.00 $62.00 $130,696.00 $70.00 $147,560.00

95 552 15 inch Storm Sewer, Type A, Class  B Bedding 868 L.F. $60.00 $52,080.00 $68.00 $59,024.00 $80.00 $69,440.00

96 552 18 inch Storm Sewer, Type A, Class  B Bedding 1,632 L.F. $70.00 $114,240.00 $94.00 $153,408.00 $140.00 $228,480.00

97 552 24 inch Storm Sewer, Type A, (Trenchless Instalation) 66 L.F. $400.00 $26,400.00 $860.00 $56,760.00 $900.00 $59,400.00

98 552 24 inch Storm Sewer, Type A, Class  B Bedding 1,066 L.F. $85.00 $90,610.00 $100.00 $106,600.00 $140.00 $149,240.00

99 552 36 inch Storm Sewer, Type A, Class  B Bedding 352 L.F. $400.00 $140,800.00 $120.00 $42,240.00 $230.00 $80,960.00

100 552 24 inch Steel Casing Pipe 20 L.F. $200.00 $4,000.00 $260.00 $5,200.00 $350.00 $7,000.00

101 553 12 inch Inlet Connection, RCP, Class "B" Bedding 1,206 L.F. $55.00 $66,330.00 $76.00 $91,656.00 $110.00 $132,660.00

102 553 15 inch Inlet Connection, RCP, Class "B" Bedding 247 L.F. $60.00 $14,820.00 $86.00 $21,242.00 $125.00 $30,875.00

103 557 8 inch Sanitary Sewer 2,696 L.F. $150.00 $404,400.00 $110.00 $296,560.00 $95.00 $256,120.00

104 557 16 inch Steel Casing Pipe 40 L.F. $160.00 $6,400.00 $200.00 $8,000.00 $250.00 $10,000.00

105 562 Manhole MH-2A on Storm Sewer 34 EACH $3,000.00 $102,000.00 $3,500.00 $119,000.00 $3,500.00 $119,000.00

106 562 Manhole MH-2B on Storm Sewer 6 EACH $3,500.00 $21,000.00 $4,400.00 $26,400.00 $5,000.00 $30,000.00

107 562 Manhole MH-2C on Storm Sewer 4 EACH $4,000.00 $16,000.00 $5,400.00 $21,600.00 $8,000.00 $32,000.00

108 562 Manhole Adjusted by Adding Adjustment Ring 36 EACH $450.00 $16,200.00 $550.00 $19,800.00 $650.00 $23,400.00

109 562 Drop Manhole MH-2C on Storm Sewer into OCE 2 EACH $15,000.00 $30,000.00 $35,000.00 $70,000.00 $40,000.00 $80,000.00

110 562 Manhole MH-2A on Sanitary Sewer 12 EACH $5,000.00 $60,000.00 $3,400.00 $40,800.00 $5,200.00 $62,400.00

111 562 Drop Manhole MH-2A on Sanitary Sewer into OCI 1 EACH $20,000.00 $20,000.00 $7,000.00 $7,000.00 $40,000.00 $40,000.00

112 563 Inlet, No. 5 71 EACH $2,000.00 $142,000.00 $2,000.00 $142,000.00 $2,700.00 $191,700.00
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113 563 Inlet, Double No. 5 13 EACH $3,000.00 $39,000.00 $2,700.00 $35,100.00 $3,200.00 $41,600.00

114 563 Inlet, Type D 4 EACH $1,500.00 $6,000.00 $1,200.00 $4,800.00 $1,900.00 $7,600.00

115 564 6 inch Pipe Underdrains 29,588 L.F. $5.00 $147,940.00 $6.00 $177,528.00 $7.00 $207,116.00

116 601 Concrete Slope Protection 1,327 S.Y. $93.07 $123,503.89 $42.00 $55,734.00 $65.00 $86,255.00

117 606 Guardrail, As Per Plan 9,000 FT $12.75 $114,750.00 $13.00 $117,000.00 $13.60 $122,400.00

118 606 Bridge Terminal Assembly, Type 1, As Per Plan 15 EACH $1,050.00 $15,750.00 $1,900.00 $28,500.00 $1,955.00 $29,325.00

119 606 Bridge Terminal Assembly, Type 2, As Per Plan 10 EACH $400.00 $4,000.00 $450.00 $4,500.00 $420.00 $4,200.00

120 606 Anchor Assembly, Type A, As Per Plan 2 EACH $875.00 $1,750.00 $1,000.00 $2,000.00 $985.00 $1,970.00

121 606 Anchor Assembly, Type B, As Per Plan 7 EACH $1,500.00 $10,500.00 $1,500.00 $10,500.00 $1,595.00 $11,165.00

122 606 Anchor Assembly, Type T, As Per Plan 11 EACH $600.00 $6,600.00 $745.00 $8,195.00 $745.00 $8,195.00

123 607 Fence, Wooden 182 L.F. $35.00 $6,370.00 $37.00 $6,734.00 $40.00 $7,280.00

124 609 Engineering Geogrid for Roadways, As Directed 5,750 S.Y. $4.00 $23,000.00 $2.50 $14,375.00 $2.00 $11,500.00

125 613 Uniformed Law Enforcement Officer 40 HOUR $40.00 $1,600.00 $55.00 $2,200.00 $50.00 $2,000.00

126 613 Uniformed Law Enforcement Officer with Patrol Car 80 HOUR $60.00 $4,800.00 $65.00 $5,200.00 $70.00 $5,600.00

127 614 Maintaining Traffic 1 L.S. $500,000.00 $500,000.00 $150,000.00 $150,000.00 $730,000.00 $730,000.00

128 618 Computer Equipment 1 Allow. $4,000.00 $4,000.00 $4,000.00 $4,000.00 $4,000.00 $4,000.00

129 619 Field Office (24 Months) 1 L.S. $50,000.00 $50,000.00 $15,000.00 $15,000.00 $20,000.00 $20,000.00

130

ODOT Item 622E10060 - Concrete Barrier, Single Slope, 

Type B 240 L.F. $200.00 $48,000.00 $125.00 $30,000.00 $200.00 $48,000.00

131

ODOT Item 622E25020 - Concrete Barrier, End 

Anchorage, Reinforced 6 EACH $4,000.00 $24,000.00 $2,700.00 $16,200.00 $600.00 $3,600.00

132 622 Monument Boxes 22 EACH $750.00 $16,500.00 $550.00 $12,100.00 $500.00 $11,000.00

133 623 Construction Layout Stakes 1 L.S. $50,000.00 $50,000.00 $50,000.00 $50,000.00 $300,000.00 $300,000.00

134 624 Mobilization 1 L.S. $200,000.00 $200,000.00 $400,000.00 $400,000.00 $200,000.00 $200,000.00

135 625

Lighting - Luminaire, Conventional, LED, 107W, As Per 

Plan 97 EACH $500.00 $48,500.00 $600.00 $58,200.00 $629.20 $61,032.40

136 625

Lighting - Luminaire, Conventional, LED, 107W, As Per 

Plan (120V) 15 EACH $500.00 $7,500.00 $600.00 $9,000.00 $607.60 $9,114.00

137 625

Lighting - Luminaire, Conventional, LED, 213W, As Per 

Plan 3 EACH $800.00 $2,400.00 $925.00 $2,775.00 $935.20 $2,805.60

138 625 Lighting - Luminaire, Underpass, LED, As per plan 23 EACH $600.00 $13,800.00 $950.00 $21,850.00 $1,022.00 $23,506.00

139 625

Lighting - Luminaire, Decorative Post Top, LED, As Per 

plan 55 EACH $1,300.00 $71,500.00 $1,200.00 $66,000.00 $1,237.60 $68,068.00

140 625

Lighting - Luminaire, Decorative Post Top, LED, As Per 

plan (120V) 4 EACH $1,300.00 $5,200.00 $1,200.00 $4,800.00 $1,222.00 $4,888.00

141 625 Lighting - Connection, Fused Pull Apart 174 EACH $70.00 $12,180.00 $75.00 $13,050.00 $76.00 $13,224.00

142 625 Lighting - Connection, Unfused Permanent 555 EACH $70.00 $38,850.00 $75.00 $41,625.00 $80.00 $44,400.00

143 625 Lighting - Light Pole Disconnect 152 EACH $70.00 $10,640.00 $85.00 $12,920.00 $92.00 $13,984.00

144 625 Lighting - Bracket Arm, 15' 14 EACH $650.00 $9,100.00 $515.00 $7,210.00 $541.60 $7,582.40

145 625 Lighting - Bracket Arm, 18' 8 EACH $700.00 $5,600.00 $560.00 $4,480.00 $594.40 $4,755.20
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146 625

Lighting - Light pole, conventional (includes 6' and 8' Davit 

arms) 96 EACH $1,300.00 $124,800.00 $2,000.00 $192,000.00 $2,150.00 $206,400.00

147 625 Lighting - Light pole, decorative 60 EACH $1,900.00 $114,000.00 $2,000.00 $120,000.00 $2,063.60 $123,816.00

148 625 Lighting - Light pole Foundation, 24" X 4' (Decorative) 60 EACH $550.00 $33,000.00 $750.00 $45,000.00 $760.00 $45,600.00

149 625 Lighting - Light pole Foundation, 24" X 8' (Conventional) 105 EACH $1,100.00 $115,500.00 $990.00 $103,950.00 $1,062.00 $111,510.00

150 625 Lighting - No. 4 AWG 5000 Volt Distribution Cable 62,022 FT $2.50 $155,055.00 $1.75 $108,538.50 $1.88 $116,601.36

151 625 Lighting - No. 10 AWG Pole and Bracket Cable 14,946 FT $1.50 $22,419.00 $1.00 $14,946.00 $1.10 $16,440.60

152 625 Lighting - Conduit, 2", 725.051 13,569 FT $4.00 $54,276.00 $3.00 $40,707.00 $3.30 $44,777.70

153 625 Lighting - Conduit, 3", 725.051 307 FT $6.00 $1,842.00 $4.25 $1,304.75 $4.42 $1,356.94

154 625 Lighting - Conduit, 4", 725.051 252 FT $8.00 $2,016.00 $5.20 $1,310.40 $5.42 $1,365.84

155 625 Lighting - Conduit, 2", 725.04 622 FT $8.00 $4,976.00 $28.00 $17,416.00 $29.10 $18,100.20

156 625 Lighting - Conduit, 3", 725.04 1,803 FT $10.00 $18,030.00 $25.00 $45,075.00 $25.60 $46,156.80

157 625 Lighting - Trench, 24" Deep 15,731 FT $5.00 $78,655.00 $4.25 $66,856.75 $4.52 $71,104.12

158 625 Lighting - Pull Box, 725.08, 24" 77 EACH $900.00 $69,300.00 $825.00 $63,525.00 $860.00 $66,220.00

159 625 Lighting - Ground Rod 164 EACH $125.00 $20,500.00 $100.00 $16,400.00 $114.00 $18,696.00

160 625 Lighting - Power Service, As Per Plan 4 EACH $6,000.00 $24,000.00 $3,400.00 $13,600.00 $3,480.00 $13,920.00

161 625 Lighting - Plastic Caution Tape 15,731 EACH $1.00 $15,731.00 $0.20 $3,146.20 $0.20 $3,146.20

162 625 Lighting - Structure Grounding System 1 EACH $4,000.00 $4,000.00 $3,500.00 $3,500.00 $3,710.00 $3,710.00

163 625 Lighting - Light Pole Anchor Bolts on Structure 12 EACH $200.00 $2,400.00 $450.00 $5,400.00 $460.00 $5,520.00

164 625 Lighting - Barrier Junction Box 3 EACH $1,750.00 $5,250.00 $2,000.00 $6,000.00 $2,080.00 $6,240.00

165 625 Lighting - Item Special Parapet Mounted Conduit 1 L.S. $1,200.00 $1,200.00 $7,000.00 $7,000.00 $7,400.00 $7,400.00

166 625 Signalization - 2" Schedule 40 PVC Conduit, Not Encased 137 L.F. $3.00 $411.00 $10.00 $1,370.00 $9.50 $1,301.50

167 625 Signalization - 3" Schedule 40 PVC Conduit, Not Encased 1,907 L.F. $4.50 $8,581.50 $10.00 $19,070.00 $9.62 $18,345.34

168 625 Signalization - 3" Schedule 40 PVC Conduit, Encased 866 L.F. $25.00 $21,650.00 $37.00 $32,042.00 $38.40 $33,254.40

169 625 Signalization - 4" Schedule 40 PVC Conduit, Not Encased 2,568 L.F. $5.50 $14,124.00 $6.50 $16,692.00 $6.70 $17,205.60

170 625 Signalization - Ground Rod 22 EACH $160.00 $3,520.00 $100.00 $2,200.00 $114.00 $2,508.00

171 625 Signalization - Trench 367 L.F. $6.00 $2,202.00 $9.00 $3,303.00 $7.85 $2,880.95

172 625 Signalization - Trench in Paved Areas, Type B 666 L.F. $40.00 $26,640.00 $55.00 $36,630.00 $52.00 $34,632.00

173 625 Signalization - Trench for Fiber Optic Cable, As Per Plan 1,400 L.F. $20.00 $28,000.00 $9.00 $12,600.00 $7.90 $11,060.00

174 625 Signalization - Plastic Caution Tape 1,033 L.F. $0.50 $516.50 $0.25 $258.25 $0.28 $289.24

175 625

Signalization - Pull Box, 24"x36"x24", Reinforced Polymer 

Concrete 18 EACH $950.00 $17,100.00 $800.00 $14,400.00 $880.00 $15,840.00

176 625

Signalization - Pull Box, 30"x48"x30", Reinforced Polymer 

Concrete 5 EACH $1,400.00 $7,000.00 $1,200.00 $6,000.00 $1,296.00 $6,480.00

177 625 Traffic Control - Ground Rod 11 EACH $175.00 $1,925.00 $100.00 $1,100.00 $114.00 $1,254.00

178 ODOT Item 626E00100 - Barrier Reflector 123 EACH $7.00 $861.00 $7.00 $861.00 $6.20 $762.60

179 629 Street Name Sign Assembly 6 EACH $450.00 $2,700.00 $350.00 $2,100.00 $300.00 $1,800.00
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BID TAB FOR: Oak Park Renewal at Dart Avenue & Rand Avenue FILE NO.     2003-005-02  

BID DATE:  March 23, 2016 CODE:     4060-P14009

REF. ITEM    ENGINEER'S ESTIMATE Kenmore Construction 2. Great Lakes Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

180 629 Street Name Sign Assembly on Mast Arm 9 EACH $350.00 $3,150.00 $500.00 $4,500.00 $725.00 $6,525.00

181 629 Street Name Sign 9 EACH $125.00 $1,125.00 $490.00 $4,410.00 $400.00 $3,600.00

182 630 Ground-Mounted Supports, No. 2 Post, As Per Plan 610 FT $8.50 $5,185.00 $10.00 $6,100.00 $7.50 $4,575.00

183 630 Ground-Mounted Supports, No. 3 Post, As Per Plan 1,209 FT $7.00 $8,463.00 $10.00 $12,090.00 $8.50 $10,276.50

184 630 Ground-Mounted Supports, S4X7.7 Beam 33 FT $16.00 $528.00 $20.00 $660.00 $13.00 $429.00

185 630 One Way Supports, As Per Plan 68 FT $10.00 $680.00 $12.00 $816.00 $10.50 $714.00

186 630 Breakaway Beam Connection 2 EACH $325.00 $650.00 $300.00 $600.00 $178.50 $357.00

187 630

Overhead Sign Support, Type TC-7.65, Design 6, Span 58 

Feet 1 EACH $24,125.00 $24,125.00 $25,000.00 $25,000.00 $23,500.00 $23,500.00

188 630

Overhead Sign Support, Type TC-7.65, Design 6, Span 

70.5 Feet 1 EACH $24,250.00 $24,250.00 $27,000.00 $27,000.00 $25,500.00 $25,500.00

189 630

Overhead Sign Support, Type TC-7.65, Design 8, Span 

79.5 Feet 1 EACH $31,750.00 $31,750.00 $32,000.00 $32,000.00 $32,500.00 $32,500.00

190 630

Overhead Sign Support, Type TC-12.30, Design 5, Span 

22 Feet 2 EACH $10,250.00 $20,500.00 $10,000.00 $20,000.00 $9,000.00 $18,000.00

191 630

Overhead Sign Support, Type TC-12.30, Design 6, Span 

26 Feet 1 EACH $11,700.00 $11,700.00 $11,000.00 $11,000.00 $10,000.00 $10,000.00

192 630

Overhead Sign Support, Type TC-16.21, Design 5, Span 

18 Feet 1 EACH $5,000.00 $5,000.00 $5,100.00 $5,100.00 $4,500.00 $4,500.00

193 630

Overhead Sign Support, Type TC-16.21, Design 7, Span 

30 Feet 1 EACH $11,700.00 $11,700.00 $6,100.00 $6,100.00 $4,750.00 $4,750.00

194 630 Sign Attachment Assembly 3 EACH $350.00 $1,050.00 $500.00 $1,500.00 $400.00 $1,200.00

195 630 Sign Hanger Assembly, Mast Arm 12 EACH $250.00 $3,000.00 $300.00 $3,600.00 $350.00 $4,200.00

196 630 Sign Support Assembly, Pole 6 EACH $95.00 $570.00 $150.00 $900.00 $100.00 $600.00

197 630 Signs, Flat Sheet 985 SF $14.25 $14,036.25 $16.00 $15,760.00 $14.50 $14,282.50

198 630 Signs, Flat Sheet, As Per Plan 137 SF $16.00 $2,192.00 $18.00 $2,466.00 $20.00 $2,740.00

199 630 Signs, Extrusheet 836 SF $15.75 $13,167.00 $20.00 $16,720.00 $15.50 $12,958.00

200 630 Removal of Ground Mounted Sign and Storage 235 EACH $15.00 $3,525.00 $20.00 $4,700.00 $20.00 $4,700.00

201 630 Removal of Ground Mounted Major Sign and Storage 8 EACH $25.00 $200.00 $200.00 $1,600.00 $150.00 $1,200.00

202 630 Removal of Ground Mounted Post Support 176 EACH $11.25 $1,980.00 $10.00 $1,760.00 $15.00 $2,640.00

203 630 Removal of Ground Mounted Beam Support 17 EACH $143.50 $2,439.50 $150.00 $2,550.00 $250.00 $4,250.00

204 630 Removal of Overhead Mounted Sign and Storage 40 EACH $80.00 $3,200.00 $250.00 $10,000.00 $200.00 $8,000.00

205 630 Removal of Overhead Sign Support and Storage 9 EACH $350.00 $3,150.00 $1,300.00 $11,700.00 $2,000.00 $18,000.00

206 630

Removal of Overhead Sign Support and Storage, As Per 

Plan 1 EACH $300.00 $300.00 $1,800.00 $1,800.00 $1,450.00 $1,450.00

207 630

ODOT Item 630E81020 - Concrete Median Barrier Sign 

Bracket 2 EACH $350.00 $700.00 $450.00 $900.00 $700.00 $1,400.00

208 630

ODOT Item 630E84000 - Concrete Barrier Median 

Overhead Sign Support Foundation, Type TC-21.40 3 EACH $4,500.00 $13,500.00 $6,000.00 $18,000.00 $3,000.00 $9,000.00

209 630

ODOT Item 630E84500 - Ground Mounted Structural Beam 

Support Foundation 2 EACH $540.00 $1,080.00 $900.00 $1,800.00 $450.00 $900.00
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210 630

ODOT Item 630E84510 - Rigid Overhead Sign Support 

Foundation 8 EACH $2,800.00 $22,400.00 $4,100.00 $32,800.00 $4,500.00 $36,000.00

211 630

ODOT Item 630E87510 - Removal of Pole Mounted Sign 

and Storage 59 EACH $13.50 $796.50 $35.00 $2,065.00 $20.00 $1,180.00

212 630

ODOT Item 630E87520 - Removal of Pole Mounted Sign 

and Reerection 3 EACH $71.00 $213.00 $125.00 $375.00 $250.00 $750.00

213 630

ODOT Item 630E97700 - Signing, Misc.: Solar Powered 

Rectangular Rapid Flashing Beacon (RRFB) Sign 

Assembly 6 EACH $7,500.00 $45,000.00 $7,800.00 $46,800.00 $6,560.00 $39,360.00

214 631 Removal of Luminaire and Storage 13 EACH $16.00 $208.00 $180.00 $2,340.00 $85.00 $1,105.00

215 645 ODOT Item 645E00110 - Edge Line, 4", Type A3 1 MILE $16,000.00 $20,320.00 $28,000.00 $35,560.00 $29,000.00 $36,830.00

216 645 ODOT Item 645E00116 - Edge Line, 6", Type A3 2 MILE $21,000.00 $36,540.00 $36,000.00 $62,640.00 $36,960.00 $64,310.40

217 645 ODOT Item 645E00210 - Lane Line, 4", Type A3 3 MILE $8,250.00 $22,687.50 $9,000.00 $24,750.00 $9,075.00 $24,956.25

218 645 ODOT Item 645E00216 - Lane Line, 6", Type A3 1 MILE $8,000.00 $8,160.00 $13,000.00 $13,260.00 $13,600.00 $13,872.00

219 645 ODOT Item 645E00310 - Center Line, Type A3 1 MILE $32,000.00 $24,640.00 $33,000.00 $25,410.00 $35,000.00 $26,950.00

220 645 ODOT Item 645E00410 - Channelizing Line, 8", Type A3 3,777 FT $10.00 $37,770.00 $8.00 $30,216.00 $8.40 $31,726.80

221 645 ODOT Item 645E00510 - Stop Line, Type A3 521 FT $15.00 $7,815.00 $20.00 $10,420.00 $22.80 $11,878.80

222 645 ODOT Item 645E00610 - Crosswalk Line, Type A3 625 FT $7.00 $4,375.00 $11.00 $6,875.00 $11.40 $7,125.00

223 645

ODOT Item 645E00710 - Transverse/Diagonal Line, Type 

A3 398 FT $15.00 $5,970.00 $22.00 $8,756.00 $22.80 $9,074.40

224 645 ODOT Item 645E00910 - Island Marking, Type A3 30 SF $22.50 $675.00 $10.00 $300.00 $12.00 $360.00

225 645 ODOT Item 645E01310 - Lane Arrow, Type A3 30 EACH $33.50 $1,005.00 $600.00 $18,000.00 $600.00 $18,000.00

226 645 ODOT Item 645E01480 - Dotted Line, 4", Type A3 2,009 FT $3.50 $7,031.50 $5.50 $11,049.50 $5.80 $11,652.20

227 645

ODOT Item 645E01644 - Bike Lane Symbol Marking, Type 

A3 18 EACH $2,000.00 $36,000.00 $600.00 $10,800.00 $600.00 $10,800.00

228 645 ODOT Item 645E01804 - Yield Line, Type A3 54 FT $90.00 $4,860.00 $30.00 $1,620.00 $25.00 $1,350.00

229 645 ODOT Item 645E30000 - Removal of Pavement Markings 18,656 FT $1.00 $18,656.00 $4.20 $78,355.20 $4.00 $74,624.00

230 632 Vehicular Signal Head, 3 Section, 12 inch Lens, 1-Way 25 EACH $625.00 $15,625.00 $840.00 $21,000.00 $848.40 $21,210.00

231 632 Vehicular Signal Head, 5 Section, 12 inch Lens, 1-Way 2 EACH $1,055.00 $2,110.00 $1,300.00 $2,600.00 $1,337.00 $2,674.00

232 632 Pedestrian Signal Head, Type D2 18 EACH $525.00 $9,450.00 $500.00 $9,000.00 $506.00 $9,108.00

233 632 Pedestrian Push-button 18 EACH $165.00 $2,970.00 $225.00 $4,050.00 $232.00 $4,176.00

234 632 Signal Support Foundation 10 EACH $2,570.00 $25,700.00 $1,800.00 $18,000.00 $1,900.00 $19,000.00

235 632 Pedestal Foundation 9 EACH $650.00 $5,850.00 $550.00 $4,950.00 $590.00 $5,310.00

236 632

ODOT Item 632E77230 Signal Support, Mechanical 

Damper for TC-81.21 Mast Arm (Greater than 59' in 

Length) 1 EACH $650.00 $650.00 $750.00 $750.00 $764.00 $764.00

237 632 Signal Support, Type TC- 81.21, Design 11 1 EACH $8,000.00 $8,000.00 $7,100.00 $7,100.00 $7,258.80 $7,258.80

238 632 Signal Support, Type TC- 81.21, Design 3 1 EACH $6,500.00 $6,500.00 $4,700.00 $4,700.00 $4,808.00 $4,808.00

239 632 Combination Signal Support, Type TC- 81.21, Design 3 1 EACH $7,500.00 $7,500.00 $5,100.00 $5,100.00 $5,208.00 $5,208.00

240 632 Combination Signal Support, Type TC- 81.21, Design 11 5 EACH $9,250.00 $46,250.00 $7,400.00 $37,000.00 $7,582.30 $37,911.50
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241 632 Combination Signal Support, Type TC- 81.21, Design 12 1 EACH $10,500.00 $10,500.00 $8,200.00 $8,200.00 $8,467.80 $8,467.80

242 632 Combination Signal Support, Type TC- 81.21, Design 14 1 EACH $15,000.00 $15,000.00 $10,000.00 $10,000.00 $10,771.20 $10,771.20

243 632 Pedestal, 8 feet 8 EACH $650.00 $5,200.00 $750.00 $6,000.00 $754.40 $6,035.20

244 632 Pedestal, 18 feet 1 EACH $750.00 $750.00 $1,300.00 $1,300.00 $1,469.60 $1,469.60

245 632 Signal Cable, 5-Conductor No. 14 AWG 4,003 L.F. $2.00 $8,006.00 $1.75 $7,005.25 $1.86 $7,445.58

246 632 Signal Cable, 7-Conductor No. 14 AWG 1,377 L.F. $2.50 $3,442.50 $2.00 $2,754.00 $2.10 $2,891.70

247 632 Loop Detector Lead-In Cable 2,344 L.F. $3.00 $7,032.00 $2.00 $4,688.00 $1.96 $4,594.24

248 632 Power Service 3 EACH $1,000.00 $3,000.00 $2,200.00 $6,600.00 $2,400.00 $7,200.00

249 632 Removal of Traffic Signal Installation 4 EACH $2,000.00 $8,000.00 $3,700.00 $14,800.00 $3,968.00 $15,872.00

250 632 Signalization, Misc.: Test Hole Performed 10 EACH $1,025.00 $10,250.00 $200.00 $2,000.00 $220.00 $2,200.00

251 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 3 EACH $13,750.00 $41,250.00 $13,900.00 $41,700.00 $14,171.60 $42,514.80

252 633 Cabinet Riser 6 EACH $500.00 $3,000.00 $500.00 $3,000.00 $520.00 $3,120.00

253 633 Cabinet Foundation 3 EACH $1,850.00 $5,550.00 $1,000.00 $3,000.00 $1,150.00 $3,450.00

254 633

ODOT Item 633E74001 Uninterruptible Power Supply 

(UPS), As Per Plan 3 EACH $4,250.00 $12,750.00 $3,000.00 $9,000.00 $3,337.00 $10,011.00

255 633

ODOT Item 633E99000 Controller Item, Misc.: Preemption 

Priority Control 3 EACH $9,000.00 $27,000.00 $4,000.00 $12,000.00 $4,096.00 $12,288.00

256 633

ODOT Item 633E99000 Controller Item, Misc.: Fiber Optic 

Ethernet Transceiver 3 EACH $350.00 $1,050.00 $1,500.00 $4,500.00 $1,578.96 $4,736.88

257 653 Topsoil Furnished & Placed, 4" Thick 6,105 C.Y. $40.00 $244,200.00 $27.00 $164,835.00 $24.00 $146,520.00

258 653 Topsoil Furnished & Placed, 6" Thick 538 C.Y. $40.00 $21,520.00 $27.00 $14,526.00 $40.50 $21,789.00

259 659 Lawn Seeding and Mulching 55,000 S.Y. $1.25 $68,750.00 $0.70 $38,500.00 $0.55 $30,250.00

260 662 Planting Shrubs 1,352 EACH $75.00 $101,400.00 $40.00 $54,080.00 $41.00 $55,432.00

261 662 Planting Perennials/Ornamental Grass 385 EACH $30.00 $11,550.00 $16.00 $6,160.00 $16.00 $6,160.00

262 663 Tree Planting in Lawn Area 119 EACH $350.00 $41,650.00 $420.00 $49,980.00 $428.00 $50,932.00

263 SPECIAL Mulching, 3" Thick 269 CY $45.00 $12,105.00 $65.00 $17,485.00 $75.00 $20,175.00

264 SPECIAL Entry Sign and Seating Wall 1,085 SF $115.00 $124,775.00 $118.00 $128,030.00 $110.00 $119,350.00

265 SPECIAL Irrigation 42,126 SF $2.00 $84,252.00 $0.75 $31,594.50 $0.80 $33,700.80

266 SPECIAL

Water Main Tie-In for Irrigation Complete (Permit, 

Backflow, Etc.) 4 EACH $4,500.00 $18,000.00 $350.00 $1,400.00 $4,000.00 $16,000.00

267 SPECIAL

ODOT Item 804E15011 Fiber Optic Cable, 24 Fiber, 

Armored, As Per Plan 1,544 L.F. $3.50 $5,404.00 $4.00 $6,176.00 $4.00 $6,176.00

268 SPECIAL ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As Per Plan 3 EACH $125.00 $375.00 $55.00 $165.00 $56.40 $169.20

269 SPECIAL ODOT Item 804E32001 Drop Cable, 6 Fiber, As Per Plan 3 EACH $500.00 $1,500.00 $225.00 $675.00 $234.00 $702.00

270 SPECIAL ODOT Item 804E33000 Fiber Optic Patch Cord, 4 Fiber 3 EACH $150.00 $450.00 $100.00 $300.00 $105.60 $316.80

271 SPECIAL

ODOT Item 804E34023 Termination Panel, 24 Fiber, As 

Per Plan 3 EACH $1,350.00 $4,050.00 $900.00 $2,700.00 $925.20 $2,775.60

272 SPECIAL ODOT Item 804E35001 Fusion Splice, As Per Plan 54 EACH $120.00 $6,480.00 $35.00 $1,890.00 $38.40 $2,073.60

273 SPECIAL ODOT Item 804E36001 Slack Installation, As Per Plan 4 EACH $275.00 $1,100.00 $100.00 $400.00 $104.40 $417.60
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274 SPECIAL ODOT Item 804E37001 Splice Enclosure, As Per Plan 2 EACH $1,200.00 $2,400.00 $400.00 $800.00 $452.40 $904.80

275 SPECIAL ODOT Item 804E37501 Fiber Optic Connector, As Per Plan 18 EACH $60.00 $1,080.00 $60.00 $1,080.00 $60.00 $1,080.00

276 SPECIAL

ODOT Item 804E37701 Fiber Optic Cable Testing, As Per 

Plan 1 L.S. $1,500.00 $1,500.00 $1,200.00 $1,200.00 $1,248.00 $1,248.00

277 SPECIAL ODOT Item 804E38000 Fiber Optic Cable Modem 3 EACH $1,700.00 $5,100.00 $2,600.00 $7,800.00 $2,652.00 $7,956.00

278 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, Misc.: Cleave 

Tool 1 EACH $250.00 $250.00 $2,000.00 $2,000.00 $2,002.80 $2,002.80

279 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, Misc.: Fiber 

Termination Tool Kit 1 EACH $250.00 $250.00 $25,400.00 $25,400.00 $26,685.75 $26,685.75

280 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, Misc.: 

Disconnect, Reroute And Reconnect 1 L.S. $2,000.00 $2,000.00 $6,000.00 $6,000.00 $6,400.00 $6,400.00

281 SPECIAL

ODOT Item 816E30001 Video Detection System, As Per 

Plan 3 EACH $13,400.00 $40,200.00 $16,900.00 $50,700.00 $17,208.00 $51,624.00

282 SPECIAL ODOT Item 832E30000 - Erosion Control 212,500 EACH $1.00 $212,500.00 $1.00 $212,500.00 $1.00 $212,500.00

283 SPECIAL

ODOT Item 832E15000 - Storm Water Pollution Prevention 

Plan 1 LUMP $7,500.00 $7,500.00 $15,000.00 $15,000.00 $13,000.00 $13,000.00

284 SPECIAL Preconstruction Video 1 L.S. $10,000.00 $10,000.00 $1,500.00 $1,500.00 $5,000.00 $5,000.00

285 SPECIAL Private Utility Relocation Coordinator 1 L.S. $100,000.00 $100,000.00 $5,000.00 $5,000.00 $9,000.00 $9,000.00

SUBSTITUTION ALTERNATE 1 - PREEMPTION 

PRIORITY CONTROL

ALT #1 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption 3 EACH $9,000.00 $27,000.00 $3,950.00 $11,850.00 $3,900.00 $11,700.00

(Replaces Base Bid Reference #252)

SUBSTITUTION ALTERNATE 2 - VIDEO DETECTION 

SYSTEM

ALT #2 SPECIAL ODOT Item 816E30001 Video Detection System, As Per 3 EACH $13,400.00 $40,200.00 $18,200.00 $54,600.00 $18,400.00 $55,200.00

(Replaces Base Bid Reference #278)

SUBSTITUTION ALTERNATE 3 - UNINTERRUPTIBLE 

POWER SUPPLY

ALT #3 633 ODOT Item 633E75001 Uninterruptible Power Supply 3 EACH $5,000.00 $15,000.00 $7,450.00 $22,350.00 $7,800.00 $23,400.00

(Replaces Base Bid Reference #251)

SUBSTITION ALTERNATE 4 - TERMINATION PANEL
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BID TAB FOR: Oak Park Renewal at Dart Avenue & Rand Avenue FILE NO.     2003-005-02  

BID DATE:  March 23, 2016 CODE:     4060-P14009

REF. ITEM    ENGINEER'S ESTIMATE Kenmore Construction 2. Great Lakes Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

ALT #4 SPECIAL ODOT Item 804E34023 Termination Panel, 24 Fiber, As 3 EACH $1,350.00 $4,050.00 $400.00 $1,200.00 $400.00 $1,200.00

(Replaces Base Bid Reference #268)

SUBSTITION ALTERNATE 5 - SIGNAL CONTROLLER 

WITH CABINET

ALT #5 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 - 3 EACH $13,750.00 $41,250.00 $14,550.00 $43,650.00 $15,500.00 $46,500.00

(Replaces Base Reference #248)

SUBSTITION ALTERNATE 6 - SPLICE ENCLOSURE

ALT #6 SPECIAL ODOT Item 804E37001 Splice Enclosure, As Per Plan 2 EACH $1,200.00 $2,400.00 $420.00 $840.00 $400.00 $800.00

(Replaces Base Bid Reference #271)

SUBSTITION ALTERNATE 7 - PEDESTRIAN PUSH-

BUTTON

ALT #7 632 Pedestrian Push-button 18 EACH $165.00 $2,970.00 $400.00 $7,200.00 $380.00 $6,840.00

(Replaces Base Bid Reference #230)

BID ALTERNATE 1 - ASH ST. EXTENSION

1 202 Curb Removed 507 L.F. 5 $2,535.00 $3.00 $1,521.00 $1.00 $507.00

2 202 Pavement Removed 1,214 S.Y. 3.75 $4,552.50 $10.00 $12,140.00 $9.00 $10,926.00

3 203 Excavation 102 C.Y. 6 $612.00 $13.00 $1,326.00 $20.00 $2,040.00

4 301 7 3/4 inch Bituminous Aggregate Base 262 C.Y. 110 $28,820.00 $105.00 $27,510.00 $144.00 $37,728.00

5 304 Aggregate Base 203 C.Y. 45 $9,135.00 $52.00 $10,556.00 $75.00 $15,225.00

6 407 Tack Coat @ 0.075 gal/sy 92 GAL. 3 $276.00 $5.00 $460.00 $2.00 $184.00

7 446 3" Asphalt Concrete Intermediate Course 102 C.Y. 135 $13,770.00 $115.00 $11,730.00 $120.00 $12,240.00

8 446 1.25" Asphalt Concrete Surface Course 43 C.Y. 165 $7,095.00 $175.00 $7,525.00 $130.00 $5,590.00

9 455 Curb, Type 6" X 18" 507 L.F. 15 $7,605.00 $20.00 $10,140.00 $20.00 $10,140.00

10 564 6 inch Pipe Underdrains 507 L.F. 5 $2,535.00 $7.00 $3,549.00 $7.00 $3,549.00

Alternate 1 Total Costs $76,935.50 $86,457.00 $98,129.00

BID ALTERNATE 2 - CITY COMMUNICATION SYSTEM 

1 625 Signalization - 4" Schedule 40 PVC Conduit, Not Encased 5,800 L.F. 5 $29,000.00 $7.65 $44,370.00 $8.00 $46,400.00
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BID TAB FOR: Oak Park Renewal at Dart Avenue & Rand Avenue FILE NO.     2003-005-02  

BID DATE:  March 23, 2016 CODE:     4060-P14009

REF. ITEM    ENGINEER'S ESTIMATE Kenmore Construction 2. Great Lakes Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

2 625 Signalization - Trench for Fiber Optic Cable, As Per Plan 2,900 L.F. 30 $87,000.00 $6.75 $19,575.00 $7.00 $20,300.00

3 625

Signalization - Pull Box, 24"x36"x24", Reinforced Polymer 

Concrete 1 EACH 950 $950.00 $1,400.00 $1,400.00 $1,200.00 $1,200.00

Alternate 2 Total Costs $116,950.00 $65,345.00 $67,900.00

TOTAL CONSTRUCTION COSTS $15,593,558.38 $16,266,599.10 $18,063,776.53

+/- ENGINEER'S ESTIMATE +4.3% +15.8%

SUBSTITUTION ALTERNATE 1 - PREEMPTION 

PRIORITY CONTROL

TOTAL CONSTRUCTION COSTS $27,000.00 $11,850.00 $11,700.00

+/- ENGINEER'S ESTIMATE -56.1% -56.7%

SUBSTITUTION ALTERNATE 2 - VIDEO DETECTION 

SYSTEM

TOTAL CONSTRUCTION COSTS $40,200.00 $54,600.00 $55,200.00

+/- ENGINEER'S ESTIMATE +35.8% +37.3%

SUBSTITUTION ALTERNATE 3 - UNINTERRUPTIBLE 

POWER SUPPLY

TOTAL CONSTRUCTION COSTS $15,000.00 $22,350.00 $23,400.00

+/- ENGINEER'S ESTIMATE +49.0% +56.0%

SUBSTITION ALTERNATE 4 - TERMINATION PANEL

TOTAL CONSTRUCTION COSTS $4,050.00 $1,200.00 $1,200.00

+/- ENGINEER'S ESTIMATE -70.4% -70.4%

SUBSTITION ALTERNATE 5 - SIGNAL CONTROLLER 

WITH CABINET

TOTAL CONSTRUCTION COSTS $41,250.00 $43,650.00 $46,500.00

+/- ENGINEER'S ESTIMATE +5.8% +12.7%

SUBSTITION ALTERNATE 6 - SPLICE ENCLOSURE

TOTAL CONSTRUCTION COSTS $2,400.00 $840.00 $800.00

+/- ENGINEER'S ESTIMATE -65.0% -66.7%
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BID TAB FOR: Oak Park Renewal at Dart Avenue & Rand Avenue FILE NO.     2003-005-02  

BID DATE:  March 23, 2016 CODE:     4060-P14009

REF. ITEM    ENGINEER'S ESTIMATE Kenmore Construction 2. Great Lakes Construction

NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SUBSTITION ALTERNATE 7 - PEDESTRIAN PUSH-

BUTTON

TOTAL CONSTRUCTION COSTS $2,970.00 $7,200.00 $6,840.00

+/- ENGINEER'S ESTIMATE +142.4% +130.3%

BID ALTERNATE 1 - ASH ST. EXTENSION

TOTAL CONSTRUCTION COSTS $76,935.50 $86,457.00 $98,129.00

+/- ENGINEER'S ESTIMATE +12.4% +27.5%

BID ALTERNATE 2 - CITY COMMUNICATION SYSTEM 

TOTAL CONSTRUCTION COSTS $116,950.00 $65,345.00 $67,900.00

+/- ENGINEER'S ESTIMATE -44.1% -41.9%
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ESTIMATE OF CONSTRUCTION COSTS    

PROJECT : SUM SR 59 AKRON INNERBELT

CODE NUMBER : 2003-005-01             ODOT PID NUMBER : 75436

######

TRACING ESTIMATE

                                                                                                 

REF # ITEM DESCRIPTION UNITS PRICE WCF SCF SLA WCF SCF SLAStorm Seperation
1 103.05 Contract Performance Bond 1 L.S. $250,000.00 250,000$               0.73 182,500$              0.135 33,750$    0.135 33,750$    -$          
2 201 Clearing and Grubbing 1 L.S. $45,000.00 45,000$                 0.73 32,850$                0.135 6,075$      0.135 6,075$      -$          
3 202 Pipe Removed, Under 24 inch 619 L.F. $18.00 11,142$                 619 11,142$                -$          -$          -$          
4 202 Pipe Abandoned, Under 24 inch 1,203 L.F. $15.00 18,045$                 1,203 18,045$                -$          -$          -$          
5 202 Structure Removed, SUM 59-0186 1 L.S. $205,000.00 205,000$               1 205,000$              -$          -$          -$          
6 202 Structure Removed, SUM 59-0199 1 L.S. $171,000.00 171,000$               -$                      1 171,000$  -$          -$          
7 202 Structure Removed, SUM 59-0142 1 L.S. $52,000.00 52,000$                 1 52,000$                -$          -$          -$          
8 202 Structure Removed, SUM 59-0141 1 L.S. $78,000.00 78,000$                 1 78,000$                -$          -$          -$          
9 202 Curb Removed 23,519 L.F. $5.00 117,595$               23,519 117,595$              -$          -$          -$          

10 202 Light Pole Removed for Storage 50 EACH $250.00 12,500$                 50 12,500$                -$          -$          -$          #######
11 202 Light Pole Foundation Removed 53 EACH $350.00 18,550$                 53 18,550$                -$          -$          -$          #######
12 202 Luminaire Removed for Storage 103 EACH $50.00 5,150$                   103 5,150$                  -$          -$          -$          #######
13 202 Disonnect Circuit 7 EACH $75.00 525$                      7 525$                     -$          -$          -$          $525.00
14 202 Remove and Re-erect Existing Light Pole and Luminaire 12 EACH $900.00 10,800$                 12 10,800$                -$          -$          -$          #######
15 202 Concrete Barrier Removed 270 L.F. $35.00 9,450$                   270 9,450$                  -$          -$          -$          
16 202 Pavement Removed 91,214 S.Y. $3.75 342,053$               90,234 338,378$              -$          980 3,675$      -$          
17 202 Guardrail Removed 15,442 FT $1.10 16,986$                 15,442 16,986$                -$          -$          -$          
18 202 Manhole Removed 10 EACH $500.00 5,000$                   8 4,000$                  -$          2 1,000$      -$          
19 202 Catch Basin or Inlet Removed 24 EACH $250.00 6,000$                   22 5,500$                  -$          2 500$         -$          
20 202 Water Mains Removed 484 L.F. $15.00 7,260$                   484 7,260$                  -$          -$          -$          ####### $0.00
21 202 Disconnect Unused Water Services 25 EACH $3,500.00 87,500$                 -$                      -$          25 87,500$    -$          $0.00 #######
22 202 Portions of Structures Removed, As Per Plan 1 L.S. $164,220.00 164,220$               -$                      1 164,220$  -$          -$          
23 202 ODOT Item 202E22900 Approach Slab Removed 254 S.Y. $32.16 8,169$                   -$                      254 8,169$      -$          -$          
24 203 Excavation 74,601 C.Y. $6.00 447,604$               74,601 447,604$              -$          -$          -$          
25 203 Embankment 26,867 C.Y. $8.00 214,938$               26,867 214,938$              -$          -$          -$          
26 203 Subgrade Compaction 63,890 S.Y. $1.25 79,863$                 63,890 79,863$                -$          -$          -$          
27 203 Proof Rolling 22 HOUR $200.00 4,320$                   21.6 4,320$                  -$          -$          -$          
28 203 Aggregate Refil l, Type 2, As Directed 4,000 C.Y. $55.00 220,000$               4,000 220,000$              -$          -$          -$          
29 252 Trenches for Copper Water Services in Earth 10 L.F. $25.00 250$                      10 250$                     -$          -$          -$          $250.00 $0.00
30 254 6 inch Ductile Iron Pipe 486 L.F. $75.00 36,450$                 71 5,325$                  -$          415 31,125$    -$          ####### #######
31 254 8 inch Ductile Iron Pipe 4,621 L.F. $85.00 392,785$               -$                      -$          4,621 392,785$  -$          $0.00 #######
32 254 10 inch Ductile Iron Pipe 5 L.F. $100.00 500$                      5 500$                     -$          -$          -$          $500.00 $0.00
33 254 12 inch Ductile Iron Pipe 314 L.F. $110.00 34,540$                 314 34,540$                -$          -$          -$          ####### $0.00
34 254 16 inch Ductile Iron Pipe 28 L.F. $150.00 4,200$                   28 4,200$                  -$          -$          -$          ####### $0.00
35 258 8 inch Gate Valve 11 EACH $900.00 9,900$                   -$                      -$          11 9,900$      -$          $0.00 #######
36 258 12 inch Gate Valve 3 EACH $1,200.00 3,600$                   3 3,600$                  -$          -$          -$          ####### $0.00
37 260 Fire Hydrants 22 EACH $4,000.00 88,000$                 1 4,000$                  -$          21 84,000$    -$          ####### #######
38 262 4 inch Automatic Air Release - no tap required 1 EACH $7,500.00 7,500$                   1 7,500$                  -$          -$          -$          ####### $0.00
39 263 Tying Into Existing Main 10 EACH $3,500.00 35,000$                 4 14,000$                -$          6 21,000$    -$          ####### #######
40 265 Water Main Valve Boxes Adjusted 19 EACH $75.00 1,425$                   19 1,425$                  -$          -$          -$          ####### $0.00
41 301 6 inch Bituminous Aggregate Base 228 C.Y. $120.00 27,360$                 228 27,360$                -$          -$          -$          
42 301 7 3/4 inch Bituminous Aggregate Base 11,609 C.Y. $120.00 1,393,080$            11,609 1,393,080$           -$          -$          -$          
43 304 Aggregate Base 9,372 C.Y. $50.00 468,600$               9,372 468,600$              -$          -$          -$          
44 406 Aggregate for Road Mix, 9 inches Think 1,339 C.Y. $50.00 66,950$                 1,094 54,700$                -$          245 12,250$    -$          
45 407 Tack Coat @ 0.075 gal/sy 4,007 GAL. $3.00 12,021$                 4,007 12,021$                -$          -$          -$          
46 446 3" Asphalt Concrete Intermediate Course 4,494 C.Y. $155.00 696,570$               4,494 696,570$              -$          -$          -$          
47 446 1.25" Asphalt Concrete Surface Course 1,824 C.Y. $185.00 337,440$               1,824 337,440$              -$          -$          -$          
48 446 2" Asphalt Concrete Surface Course 53 C.Y. $185.00 9,805$                   53 9,805$                  -$          -$          -$          
49 452 9 inch Plain portland cement concrete pavement 57 S.Y. $55.00 3,135$                   57 3,135$                  -$          -$          -$          
50 453 17-inch Reinforced Concrete Approach Slabs, As Per Plan 447 S.Y. $278.23 124,369$               -$                      447 124,369$  -$          -$          
51 454 Concrete Barrier 1,290 FT $61.00 78,690$                 1,290 78,690$                -$          -$          -$          
52 455 Curb, Type 6" X 18" 29,588 L.F. $15.00 443,820$               29,588 443,820$              -$          -$          -$          

53
455 Curb, Type 7 1,714 L.F. $25.00 42,850$                 1,714 42,850$                -$          -$          -$          

54 456 Concrete Walk, 6 inches Thick 48,697 S.F. $7.00 340,879$               48,697 340,879$              -$          -$          -$          
55 456 Curb Ramps 39 EACH $450.00 17,550$                 39 17,550$                -$          -$          -$          
56 456 Concrete Aprons, 6 inches Thick 1,551 S.F. $9.00 13,959$                 1,551 13,959$                -$          -$          -$          
57 457 Concrete Traffic Island 246 S.Y. $50.00 12,300$                 246 12,300$                -$          -$          -$          
58 SPECIAL Decorative Concrete Walk, 6" Thick 7,039 S.F. $10.00 70,390$                 7039 70,390$                -$          -$          -$          
59 SPECIAL Stamped Crosswalk with Pavement Headers Complete 3,865 S.F. $40.00 154,600$               3865 154,600$              -$          -$          -$          
60 503 Cofferdams, Cribs and Sheeting, As Per Plan 1 L.S. $51,705.00 51,705$                 -$                      1 51,705$    -$          -$          
61 503 Unclassified Excavation 506 C.Y. $33.37 16,885$                 -$                      506 16,885$    -$          -$          
62 505 ODOT Item 505E11100 Pile Driving Equipment Mobilization 1 L.S. $20,000.00 20,000$                 -$                      1 20,000$    -$          -$          
63 507 14-Inch Cast-In-Place Reinforced Concrete Piles 2,540 L.F. $57.94 147,168$               -$                      2,540 147,168$  -$          -$          
64 509 Epoxy Coated Reinforcing Steel 242,485 LB $0.95 230,361$               -$                      242,485 230,361$  -$          -$          
65 510 Dowel Holes 239 EACH $16.80 4,015$                   -$                      239 4,015$      -$          -$          
66 511 ODOT Item 511E33500 Semi-Integral Diaphragm Guide 2 EACH $3,250.00 6,500$                   -$                      2 6,500$      -$          -$          
67 511 Class S Concrete, Bridge Deck 764 C.Y. $524.21 400,496$               -$                      764 400,496$  -$          -$          
68 511 Class C Concrete, Pier Above Footings 124 C.Y. $769.67 95,439$                 -$                      124 95,439$    -$          -$          
69 511 Class C Concrete, Abutment Not Including Footing 239 C.Y. $474.42 113,386$               -$                      239 113,386$  -$          -$          
70 511 Class C Concrete, Footing 243 C.Y. $325.60 79,121$                 -$                      243 79,121$    -$          -$          
71 512 Sealing of Concrete Surfaces (Epoxy-Urethane) 2,111 S.Y. $14.96 31,581$                 -$                      2,111 31,581$    -$          -$          
72 512 Type 2 Waterproofing 15 S.Y. $32.01 480$                      -$                      15 480$         -$          -$          
73 512 ODOT Item 512E74000 Removal of Existing Coatings from Concrete Structures 385 S.Y. $12.25 4,716$                   -$                      385 4,716$      -$          -$          
74 513 Structural Steel (Intermediate (IBR) AISC Certification) 416,327 LB $1.30 541,225$               -$                      416,327 541,225$  -$          -$          
75 513 Welded Stud Shear Connectors 5,775 EACH $3.52 20,328$                 -$                      5,775 20,328$    -$          -$          
76 514 Field Painting New Steel 2,580 S.F. $7.22 18,628$                 -$                      2,580 18,628$    -$          -$          
77 514 ODOT Item 514E10000 Final Inspection Repair 4 EACH $275.13 1,101$                   -$                      4 1,101$      -$          -$          
78 516 ODOT Item 516E10010 Armorless Preformed Joint Seal 134 L.F. $25.00 3,350$                   -$                      134 3,350$      -$          -$          
79 516 1" Preformed Expansion Joint Fil ler 202 S.F. $5.52 1,115$                   -$                      202 1,115$      -$          -$          
80 516 2" Preformed Expansion Joint Fil ler 63 S.F. $8.75 551$                      -$                      63 551$         -$          -$          
81 516 ODOT Item 516E14020 Semi-Integral Abutment Expansion Joint Seal 172 L.F. $28.62 4,923$                   -$                      172 4,923$      -$          -$          
82 516 10 1/2" x 1'-5" x 2.90" Laminated Elastomeric Bearings, As Per Plan 14 EACH $1,083.36 15,167$                 -$                      14 15,167$    -$          -$          
83 516 1'-0" x 1'-7" x 2.42" Laminated Elastomeric Bearings, As Per Plan 7 EACH $1,083.36 7,584$                   -$                      7 7,584$      -$          -$          
84 516 1'-2 1/2" x 2'-1" x 2.41" Laminated Elastomeric Bearings, As Per Plan 14 EACH $1,083.36 15,167$                 -$                      14 15,167$    -$          -$          
85 517 ODOT Item 517E75120 Railing (Concrete Parapet with Twin Steel Tube Railing)483 L.F. $133.59 64,524$                 -$                      483 64,524$    -$          -$          
86 518 ODOT Item 518E21200 Porous Backfil l with Filter Fabric 360 C.Y. $61.30 22,068$                 -$                      360 22,068$    -$          -$          
87 518 ODOT Item 518E40000 6" Perforated Corrugated Plastic Pipe 280 L.F. $7.84 2,195$                   -$                      280 2,195$      -$          -$          
88 518 ODOT Item 518E40010 6" Non-Perforated Corrugated Plastic Pipe, Including Specials126 L.F. $9.16 1,154$                   -$                      126 1,154$      -$          -$          
89 519 Patching Concrete Structures, As Per Plan 88 S.F. $86.24 7,589$                   -$                      88 7,589$      -$          -$          
90 523 Dynamic Load Tests 16 HOUR $500.00 8,000$                   -$                      16 8,000$      -$          -$          
91 526 Crack Fill ing with Epoxy 18 L.F. $123.47 2,222$                   -$                      18 2,222$      -$          -$          
92 526 ODOT Item 526E90031 Type C Installation, As Per Plan 134 L.F. $250.00 33,500$                 -$                      134 33,500$    -$          -$          
93 SPECIAL ODOT Item 530E00200 Structure, Misc.: Temporary and Permanent Util ity Supports1 L.S. $83,000.00 83,000$                 -$                      -$          -$          1 83,000$    
94 552 12 inch Storm Sewer, Type A, Class  B Bedding 2,108 L.F. $51.00 107,508$               2,108 107,508$              -$          -$          -$          
95 552 15 inch Storm Sewer, Type A, Class  B Bedding 868 L.F. $60.00 52,080$                 868 52,080$                -$          -$          -$          
96 552 18 inch Storm Sewer, Type A, Class  B Bedding 1,632 L.F. $70.00 114,240$               1,632 114,240$              -$          -$          -$          
97 552 24 inch Storm Sewer, Type A, (Trenchless Instalation) 66 L.F. $400.00 26,400$                 66 26,400$                -$          -$          -$          
98 552 24 inch Storm Sewer, Type A, Class  B Bedding 1,066 L.F. $85.00 90,610$                 1,066 90,610$                -$          -$          -$          
99 552 36 inch Storm Sewer, Type A, Class  B Bedding 352 L.F. $400.00 140,800$               352 140,800$              -$          -$          -$          $0.00

100 552 24 inch Steel Casing Pipe 20 L.F. $200.00 4,000$                   20 4,000$                  -$          -$          -$          
101 553 12 inch Inlet Connection, RCP, Class "B" Bedding 1,206 L.F. $55.00 66,330$                 1,206 66,330$                -$          -$          -$          
102 553 15 inch Inlet Connection, RCP, Class "B" Bedding 247 L.F. $60.00 14,820$                 247 14,820$                -$          -$          -$          
103 557 8 inch Sanitary Sewer 2,696 L.F. $150.00 404,400$               -$                      -$          2,696 404,400$  -$          #######
104 557 16 inch Steel Casing Pipe 40 L.F. $160.00 6,400$                   -$                      -$          40 6,400$      -$          #######
105 562 Manhole MH-2A on Storm Sewer 34 EACH $3,000.00 102,000$               34 102,000$              -$          -$          -$          
106 562 Manhole MH-2B on Storm Sewer 6 EACH $3,500.00 21,000$                 6 21,000$                -$          -$          -$          
107 562 Manhole MH-2C on Storm Sewer 4 EACH $4,000.00 16,000$                 4 16,000$                -$          -$          -$          $0.00
108 562 Manhole Adjusted by Adding Adjustment Ring 36 EACH $450.00 16,200$                 36 16,200$                -$          -$          -$          
109 562 Drop Manhole MH-2C on Storm Sewer into OCE 2 EACH $15,000.00 30,000$                 2 30,000$                -$          -$          -$          
110 562 Manhole MH-2A on Sanitary Sewer 12 EACH $5,000.00 60,000$                 -$                      -$          12 60,000$    -$          #######
111 562 Drop Manhole MH-2A on Sanitary Sewer into OCI 1 EACH $20,000.00 20,000$                 -$                      -$          1 20,000$    -$          #######
112 563 Inlet, No. 5 71 EACH $2,000.00 142,000$               71 142,000$              -$          -$          -$          
113 563 Inlet, Double No. 5 13 EACH $3,000.00 39,000$                 13 39,000$                -$          -$          -$          
114 563 Inlet, Type D 4 EACH $1,500.00 6,000$                   4 6,000$                  -$          -$          -$          
115 564 6 inch Pipe Underdrains 29,588 L.F. $5.00 147,940$               29,588 147,940$              -$          -$          -$          
116 601 Concrete Slope Protection 1,327 S.Y. $93.07 123,504$               1,327 123,504$              -$          -$          -$          
117 606 Guardrail, As Per Plan 9,000 FT $12.75 114,750$               9,000 114,750$              -$          -$          -$          
118 606 Bridge Terminal Assembly, Type 1, As Per Plan 15 EACH $1,050.00 15,750$                 15 15,750$                -$          -$          -$          
119 606 Bridge Terminal Assembly, Type 2, As Per Plan 10 EACH $400.00 4,000$                   10 4,000$                  -$          -$          -$          
120 606 Anchor Assembly, Type A, As Per Plan 2 EACH $875.00 1,750$                   2 1,750$                  -$          -$          -$          
121 606 Anchor Assembly, Type B, As Per Plan 7 EACH $1,500.00 10,500$                 7 10,500$                -$          -$          -$          
122 606 Anchor Assembly, Type T, As Per Plan 11 EACH $600.00 6,600$                   11 6,600$                  -$          -$          -$          
123 607 Fence, Wooden 182 L.F. $35.00 6,370$                   182 6,370$                  -$          -$          -$          
124 609 Engineering Geogrid for Roadways, As Directed 5,750 S.Y. $4.00 23,000$                 5,750 23,000$                -$          -$          -$          
125 613 Uniformed Law Enforcement Officer 40 HOUR $40.00 1,600$                   40.0 1,600$                  -$          -$          -$          
126 613 Uniformed Law Enforcement Officer with Patrol Car 80 HOUR $60.00 4,800$                   80.0 4,800$                  -$          -$          -$          
127 614 Maintaining Traffic 1 L.S. $500,000.00 500,000$               0.73 365,000$              0.135 67,500$    0.135 67,500$    -$          

128
618 Computer Equipment 1 Allow. $4,000.00 4,000$                   -$                      -$          1 4,000$      -$          

129 619 Field Office (24 Months) 1 L.S. $50,000.00 50,000$                 0.73 36,500$                0.135 6,750$      0.135 6,750$      -$          
130 ODOT Item 622E10060 - Concrete Barrier, Single Slope, Type B 240 L.F. $200.00 48,000$                 240 48,000$                -$          -$          -$          
131 ODOT Item 622E25020 - Concrete Barrier, End Anchorage, Reinforced 6 EACH $4,000.00 24,000$                 6 24,000$                -$          -$          -$          
132 622 Monument Boxes 22 EACH $750.00 16,500$                 22 16,500$                -$          -$          -$          
133 623 Construction Layout Stakes 1 L.S. $50,000.00 50,000$                 0.73 36,500$                0.135 6,750$      0.135 6,750$      -$          
134 624 Mobilization 1 L.S. $200,000.00 200,000$               0.73 146,000$              0.135 27,000$    0.135 27,000$    -$          
135 625 Lighting - Luminaire, Conventional, LED, 107W, As Per Plan 97 EACH $500.00 48,500$                 97 48,500$                -$          -$          -$          #######
136 625 Lighting - Luminaire, Conventional, LED, 107W, As Per Plan (120V) 15 EACH $500.00 7,500$                   15 7,500$                  -$          -$          -$          #######
137 625 Lighting - Luminaire, Conventional, LED, 213W, As Per Plan 3 EACH $800.00 2,400$                   3 2,400$                  -$          -$          -$          #######
138 625 Lighting - Luminaire, Underpass, LED, As per plan 23 EACH $600.00 13,800$                 23 13,800$                -$          -$          -$          #######
139 625 Lighting - Luminaire, Decorative Post Top, LED, As Per plan 55 EACH $1,300.00 71,500$                 55 71,500$                -$          -$          -$          #######
140 625 Lighting - Luminaire, Decorative Post Top, LED, As Per plan (120V) 4 EACH $1,300.00 5,200$                   4 5,200$                  -$          -$          -$          #######
141 625 Lighting - Connection, Fused Pull Apart 174 EACH $70.00 12,180$                 174 12,180$                -$          -$          -$          #######
142 625 Lighting - Connection, Unfused Permanent 555 EACH $70.00 38,850$                 555 38,850$                -$          -$          -$          #######
143 625 Lighting - Light Pole Disconnect 152 EACH $70.00 10,640$                 152 10,640$                -$          -$          -$          #######
144 625 Lighting - Bracket Arm, 15' 14 EACH $650.00 9,100$                   14 9,100$                  -$          -$          -$          #######
145 625 Lighting - Bracket Arm, 18' 8 EACH $700.00 5,600$                   8 5,600$                  -$          -$          -$          #######
146 625 Lighting - Light pole, conventional (includes 6' and 8' Davit arms) 96 EACH $1,300.00 124,800$               96 124,800$              -$          -$          -$          #######
147 625 Lighting - Light pole, decorative 60 EACH $1,900.00 114,000$               60 114,000$              -$          -$          -$          #######
148 625 Lighting - Light pole Foundation, 24" X 4' (Decorative) 60 EACH $550.00 33,000$                 60 33,000$                -$          -$          -$          #######
149 625 Lighting - Light pole Foundation, 24" X 8' (Conventional) 105 EACH $1,100.00 115,500$               105 115,500$              -$          -$          -$          #######
150 625 Lighting - No. 4 AWG 5000 Volt Distribution Cable 62,022 FT $2.50 155,055$               62,022 155,055$              -$          -$          -$          #######
151 625 Lighting - No. 10 AWG Pole and Bracket Cable 14,946 FT $1.50 22,419$                 14,946 22,419$                -$          -$          -$          #######
152 625 Lighting - Conduit, 2", 725.051 13,569 FT $4.00 54,276$                 13,569 54,276$                -$          -$          -$          #######
153 625 Lighting - Conduit, 3", 725.051 307 FT $6.00 1,842$                   307 1,842$                  -$          -$          -$          #######
154 625 Lighting - Conduit, 4", 725.051 252 FT $8.00 2,016$                   252 2,016$                  -$          -$          -$          #######
155 625 Lighting - Conduit, 2", 725.04 622 FT $8.00 4,976$                   622 4,976$                  -$          -$          -$          #######
156 625 Lighting - Conduit, 3", 725.04 1,803 FT $10.00 18,030$                 1,803 18,030$                -$          -$          -$          #######
157 625 Lighting - Trench, 24" Deep 15,731 FT $5.00 78,655$                 15,731 78,655$                -$          -$          -$          #######
158 625 Lighting - Pull Box, 725.08, 24" 77 EACH $900.00 69,300$                 77 69,300$                -$          -$          -$          #######
159 625 Lighting - Ground Rod 164 EACH $125.00 20,500$                 164 20,500$                -$          -$          -$          #######
160 625 Lighting - Power Service, As Per Plan 4 EACH $6,000.00 24,000$                 4 24,000$                -$          -$          -$          #######
161 625 Lighting - Plastic Caution Tape 15,731 EACH $1.00 15,731$                 15,731 15,731$                -$          -$          -$          #######
162 625 Lighting - Structure Grounding System 1 EACH $4,000.00 4,000$                   1 4,000$                  -$          -$          -$          #######
163 625 Lighting - Light Pole Anchor Bolts on Structure 12 EACH $200.00 2,400$                   12 2,400$                  -$          -$          -$          #######
164 625 Lighting - Barrier Junction Box 3 EACH $1,750.00 5,250$                   3 5,250$                  -$          -$          -$          #######
165 625 Lighting - Item Special Parapet Mounted Conduit 1 L.S. $1,200.00 1,200$                   1 1,200$                  -$          -$          -$          #######
166 625 Signalization - 2" Schedule 40 PVC Conduit, Not Encased 137 L.F. $3.00 411$                      137 411$                     -$          -$          -$          
167 625 Signalization - 3" Schedule 40 PVC Conduit, Not Encased 1,907 L.F. $4.50 8,582$                   1,907 8,582$                  -$          -$          -$          
168 625 Signalization - 3" Schedule 40 PVC Conduit, Encased 866 L.F. $25.00 21,650$                 866 21,650$                -$          -$          -$          
169 625 Signalization - 4" Schedule 40 PVC Conduit, Not Encased 2,568 L.F. $5.50 14,124$                 -$                      -$          2,568 14,124$    -$          
170 625 Signalization - Ground Rod 22 EACH $160.00 3,520$                   22 3,520$                  -$          -$          -$          
171 625 Signalization - Trench 367 L.F. $6.00 2,202$                   367 2,202$                  -$          -$          -$          
172 625 Signalization - Trench in Paved Areas, Type B 666 L.F. $40.00 26,640$                 666 26,640$                -$          -$          -$          
173 625 Signalization - Trench for Fiber Optic Cable, As Per Plan 1,400 L.F. $20.00 28,000$                 1,386 27,720$                -$          14 280$         -$          
174 625 Signalization - Plastic Caution Tape 1,033 L.F. $0.50 517$                      1,033 517$                     -$          -$          -$          
175 625 Signalization - Pull Box, 24"x36"x24", Reinforced Polymer Concrete 18 EACH $950.00 17,100$                 16 15,200$                -$          2 1,900$      -$          
176 625 Signalization - Pull Box, 30"x48"x30", Reinforced Polymer Concrete 5 EACH $1,400.00 7,000$                   5 7,000$                  -$          -$          -$          
177 625 Traffic Control - Ground Rod 11 EACH $175.00 1,925$                   11 1,925$                  -$          -$          -$          
178 ODOT Item 626E00100 - Barrier Reflector 123 EACH $7.00 861$                      123 861$                     -$          -$          -$          
179 629 Street Name Sign Assembly 6 EACH $450.00 2,700$                   6 2,700$                  -$          -$          -$          
180 629 Street Name Sign Assembly on Mast Arm 9 EACH $350.00 3,150$                   9 3,150$                  -$          -$          -$          
181 629 Street Name Sign 9 EACH $125.00 1,125$                   9 1,125$                  -$          -$          -$          
182 630 Ground-Mounted Supports, No. 2 Post, As Per Plan 610 FT $8.50 5,183$                   609.8 5,183$                  -$          -$          -$          
183 630 Ground-Mounted Supports, No. 3 Post, As Per Plan 1,209 FT $7.00 8,461$                   1208.7 8,461$                  -$          -$          -$          
184 630 Ground-Mounted Supports, S4X7.7 Beam 33 FT $16.00 534$                      33.4 534$                     -$          -$          -$          
185 630 One Way Supports, As Per Plan 68 FT $10.00 683$                      68.3 683$                     -$          -$          -$          
186 630 Breakaway Beam Connection 2 EACH $325.00 650$                      2 650$                     -$          -$          -$          
187 630 Overhead Sign Support, Type TC-7.65, Design 6, Span 58 Feet 1 EACH $24,125.00 24,125$                 1 24,125$                -$          -$          -$          
188 630 Overhead Sign Support, Type TC-7.65, Design 6, Span 70.5 Feet 1 EACH $24,250.00 24,250$                 1 24,250$                -$          -$          -$          
189 630 Overhead Sign Support, Type TC-7.65, Design 8, Span 79.5 Feet 1 EACH $31,750.00 31,750$                 1 31,750$                -$          -$          -$          
190 630 Overhead Sign Support, Type TC-12.30, Design 5, Span 22 Feet 2 EACH $10,250.00 20,500$                 2 20,500$                -$          -$          -$          
191 630 Overhead Sign Support, Type TC-12.30, Design 6, Span 26 Feet 1 EACH $11,700.00 11,700$                 1 11,700$                -$          -$          -$          
192 630 Overhead Sign Support, Type TC-16.21, Design 5, Span 18 Feet 1 EACH $5,000.00 5,000$                   1 5,000$                  -$          -$          -$          
193 630 Overhead Sign Support, Type TC-16.21, Design 7, Span 30 Feet 1 EACH $11,700.00 11,700$                 1 11,700$                -$          -$          -$          
194 630 Sign Attachment Assembly 3 EACH $350.00 1,050$                   3 1,050$                  -$          -$          -$          
195 630 Sign Hanger Assembly, Mast Arm 12 EACH $250.00 3,000$                   12 3,000$                  -$          -$          -$          
196 630 Sign Support Assembly, Pole 6 EACH $95.00 570$                      6 570$                     -$          -$          -$          
197 630 Signs, Flat Sheet 985 SF $14.25 14,038$                 985.1 14,038$                -$          -$          -$          
198 630 Signs, Flat Sheet, As Per Plan 137 SF $16.00 2,187$                   136.7 2,187$                  -$          -$          -$          
199 630 Signs, Extrusheet 836 SF $15.75 13,167$                 836.0 13,167$                -$          -$          -$          
200 630 Removal of Ground Mounted Sign and Storage 235 EACH $15.00 3,525$                   235 3,525$                  -$          -$          -$          
201 630 Removal of Ground Mounted Major Sign and Storage 8 EACH $25.00 200$                      8 200$                     -$          -$          -$          
202 630 Removal of Ground Mounted Post Support 176 EACH $11.25 1,980$                   176 1,980$                  -$          -$          -$          
203 630 Removal of Ground Mounted Beam Support 17 EACH $143.50 2,440$                   17 2,440$                  -$          -$          -$          
204 630 Removal of Overhead Mounted Sign and Storage 40 EACH $80.00 3,200$                   40 3,200$                  -$          -$          -$          
205 630 Removal of Overhead Sign Support and Storage 9 EACH $350.00 3,150$                   9 3,150$                  -$          -$          -$          
206 630 Removal of Overhead Sign Support and Storage, As Per Plan 1 EACH $300.00 300$                      1 300$                     -$          -$          -$          
207 630 ODOT Item 630E81020 - Concrete Median Barrier Sign Bracket 2 EACH $350.00 700$                      2 700$                     -$          -$          -$          
208 630 ODOT Item 630E84000 - Concrete Barrier Median Overhead Sign Support Foundation, Type TC-21.403 EACH $4,500.00 13,500$                 3 13,500$                -$          -$          -$          
209 630 ODOT Item 630E84500 - Ground Mounted Structural Beam Support Foundation 2 EACH $540.00 1,080$                   2 1,080$                  -$          -$          -$          
210 630 ODOT Item 630E84510 - Rigid Overhead Sign Support Foundation 8 EACH $2,800.00 22,400$                 8 22,400$                -$          -$          -$          
211 630 ODOT Item 630E87510 - Removal of Pole Mounted Sign and Storage 59 EACH $13.50 797$                      59 797$                     -$          -$          -$          
212 630 ODOT Item 630E87520 - Removal of Pole Mounted Sign and Reerection 3 EACH $71.00 213$                      3 213$                     -$          -$          -$          
213 630 ODOT Item 630E97700 - Signing, Misc.: Solar Powered Rectangular Rapid Flashing Beacon (RRFB) Sign Assembly6 EACH $7,500.00 45,000$                 6 45,000$                -$          -$          -$          
214 631 Removal of Luminaire and Storage 13 EACH $16.00 208$                      13 208$                     -$          -$          -$          
215 645 ODOT Item 645E00110 - Edge Line, 4", Type A3 1 MILE $16,000.00 20,320$                 1.27 20,320$                -$          -$          -$          
216 645 ODOT Item 645E00116 - Edge Line, 6", Type A3 2 MILE $21,000.00 36,540$                 1.74 36,540$                -$          -$          -$          
217 645 ODOT Item 645E00210 - Lane Line, 4", Type A3 3 MILE $8,250.00 22,688$                 2.75 22,688$                -$          -$          -$          
218 645 ODOT Item 645E00216 - Lane Line, 6", Type A3 1 MILE $8,000.00 8,160$                   1.02 8,160$                  -$          -$          -$          
219 645 ODOT Item 645E00310 - Center Line, Type A3 1 MILE $32,000.00 24,640$                 0.77 24,640$                -$          -$          -$          
220 645 ODOT Item 645E00410 - Channelizing Line, 8", Type A3 3,777 FT $10.00 37,770$                 3,777 37,770$                -$          -$          -$          
221 645 ODOT Item 645E00510 - Stop Line, Type A3 521 FT $15.00 7,815$                   521 7,815$                  -$          -$          -$          
222 645 ODOT Item 645E00610 - Crosswalk Line, Type A3 625 FT $7.00 4,375$                   625 4,375$                  -$          -$          -$          
223 645 ODOT Item 645E00710 - Transverse/Diagonal Line, Type A3 398 FT $15.00 5,970$                   398 5,970$                  -$          -$          -$          
224 645 ODOT Item 645E00910 - Island Marking, Type A3 30 SF $22.50 675$                      30 675$                     -$          -$          -$          
225 645 ODOT Item 645E01310 - Lane Arrow, Type A3 30 EACH $33.50 1,005$                   30 1,005$                  -$          -$          -$          
226 645 ODOT Item 645E01480 - Dotted Line, 4", Type A3 2,009 FT $3.50 7,032$                   2,009 7,032$                  -$          -$          -$          
227 645 ODOT Item 645E01644 - Bike Lane Symbol Marking, Type A3 18 EACH $2,000.00 36,000$                 18 36,000$                -$          -$          -$          
228 645 ODOT Item 645E01804 - Yield Line, Type A3 54 FT $90.00 4,860$                   54 4,860$                  -$          -$          -$          
229 645 ODOT Item 645E30000 - Removal of Pavement Markings 18,656 FT $1.00 18,656$                 18,656 18,656$                -$          -$          -$          
230 632 Vehicular Signal Head, 3 Section, 12 inch Lens, 1-Way 25 EACH $625.00 15,625$                 25 15,625$                -$          -$          -$          
231 632 Vehicular Signal Head, 5 Section, 12 inch Lens, 1-Way 2 EACH $1,055.00 2,110$                   2 2,110$                  -$          -$          -$          
232 632 Pedestrian Signal Head, Type D2 18 EACH $525.00 9,450$                   18 9,450$                  -$          -$          -$          
233 632 Pedestrian Push-button 18 EACH $165.00 2,970$                   18 2,970$                  -$          -$          -$          

234
632 Signal Support Foundation 10 EACH $2,570.00 25,700$                 10 25,700$                -$          -$          -$          

235
632 Pedestal Foundation 9 EACH $650.00 5,850$                   9 5,850$                  -$          -$          -$          

236 632 ODOT Item 632E77230 Signal Support, Mechanical Damper for 

TC-81.21 Mast Arm (Greater than 59' in Length) 1
EACH

$650.00 650$                      1 650$                     -$          -$          -$          

237
632 Signal Support, Type TC- 81.21, Design 11 1 EACH $8,000.00 8,000$                   1 8,000$                  -$          -$          -$          

238
632 Signal Support, Type TC- 81.21, Design 3 1 EACH $6,500.00 6,500$                   1 6,500$                  -$          -$          -$          

239 632 Combination Signal Support, Type TC- 81.21, Design 3 1 EACH $7,500.00 7,500$                   1 7,500$                  -$          -$          -$          
240 632 Combination Signal Support, Type TC- 81.21, Design 11 5 EACH $9,250.00 46,250$                 5 46,250$                -$          -$          -$          
241 632 Combination Signal Support, Type TC- 81.21, Design 12 1 EACH $10,500.00 10,500$                 1 10,500$                -$          -$          -$          
242 632 Combination Signal Support, Type TC- 81.21, Design 14 1 EACH $15,000.00 15,000$                 1 15,000$                -$          -$          -$          
243 632 Pedestal, 8 feet 8 EACH $650.00 5,200$                   8 5,200$                  -$          -$          -$          
244 632 Pedestal, 18 feet 1 EACH $750.00 750$                      1 750$                     -$          -$          -$          
245 632 Signal Cable, 5-Conductor No. 14 AWG 4,003 L.F. $2.00 8,006$                   4,003 8,006$                  -$          -$          -$          
246 632 Signal Cable, 7-Conductor No. 14 AWG 1,377 L.F. $2.50 3,443$                   1,377 3,443$                  -$          -$          -$          
247 632 Loop Detector Lead-In Cable 2,344 L.F. $3.00 7,032$                   2,344 7,032$                  -$          -$          -$          
248 632 Power Service 3 EACH $1,000.00 3,000$                   3 3,000$                  -$          -$          -$          
249 632 Removal of Traffic Signal Installation 4 EACH $2,000.00 8,000$                   4 8,000$                  -$          -$          -$          
250 632 Signalization, Misc.: Test Hole Performed 10 EACH $1,025.00 10,250$                 10 10,250$                -$          -$          -$          
251 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 3 EACH $13,750.00 41,250$                 3 41,250$                -$          -$          -$          
252 633 Cabinet Riser 6 EACH $500.00 3,000$                   6 3,000$                  -$          -$          -$          
253 633 Cabinet Foundation 3 EACH $1,850.00 5,550$                   3 5,550$                  -$          -$          -$          
254 633 ODOT Item 633E74001 Uninterruptible Power Supply (UPS), As Per Plan 3 EACH $4,250.00 12,750$                 3 12,750$                -$          -$          -$          
255 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control 3 EACH $9,000.00 27,000$                 3 27,000$                -$          -$          -$          
256 633 ODOT Item 633E99000 Controller Item, Misc.: Fiber Optic Ethernet Transceiver 3 EACH $350.00 1,050$                   3 1,050$                  -$          -$          -$          
257 653 Topsoil Furnished & Placed, 4" Thick 6,105 C.Y. $40.00 244,200$               6,105 244,200$              -$          -$          -$          
258 653 Topsoil Furnished & Placed, 6" Thick 538 C.Y. $40.00 21,520$                 538 21,520$                -$          -$          -$          
259 659 Lawn Seeding and Mulching 55,000 S.Y. $1.25 68,750$                 55,000 68,750$                -$          -$          -$          
260 662 Planting Shrubs 1,352 EACH $75.00 101,400$               1,352 101,400$              -$          -$          -$          
261 662 Planting Perennials/Ornamental Grass 385 EACH $30.00 11,550$                 385 11,550$                -$          -$          -$          
262 663 Tree Planting in Lawn Area 119 EACH $350.00 41,650$                 119 41,650$                -$          -$          -$          
263 SPECIAL Mulching, 3" Thick 269 CY $45.00 12,105$                 269 12,105$                -$          -$          -$          
264 SPECIAL Entry Sign and Seating Wall 1,085 SF $115.00 124,775$               1,085 124,775$              -$          -$          -$          
265 SPECIAL Irrigation 42,126 SF $2.00 84,252$                 42,126 84,252$                -$          -$          -$          
266 SPECIAL Water Main Tie-In for Irrigation Complete (Permit, Backflow, Etc.) 4 EACH $4,500.00 18,000$                 4 18,000$                -$          -$          -$          
267 SPECIAL ODOT Item 804E15011 Fiber Optic Cable, 24 Fiber, Armored, As Per Plan 1,544 L.F. $3.50 5,404$                   1,544 5,404$                  -$          -$          -$          
268 SPECIAL ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As Per Plan 3 EACH $125.00 375$                      3 375$                     -$          -$          -$          
269 SPECIAL ODOT Item 804E32001 Drop Cable, 6 Fiber, As Per Plan 3 EACH $500.00 1,500$                   3 1,500$                  -$          -$          -$          
270 SPECIAL ODOT Item 804E33000 Fiber Optic Patch Cord, 4 Fiber 3 EACH $150.00 450$                      3 450$                     -$          -$          -$          
271 SPECIAL ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 3 EACH $1,350.00 4,050$                   3 4,050$                  -$          -$          -$          
272 SPECIAL ODOT Item 804E35001 Fusion Splice, As Per Plan 54 EACH $120.00 6,480$                   54 6,480$                  -$          -$          -$          
273 SPECIAL ODOT Item 804E36001 Slack Installation, As Per Plan 4 EACH $275.00 1,100$                   4 1,100$                  -$          -$          -$          
274 SPECIAL ODOT Item 804E37001 Splice Enclosure, As Per Plan 2 EACH $1,200.00 2,400$                   2 2,400$                  -$          -$          -$          
275 SPECIAL ODOT Item 804E37501 Fiber Optic Connector, As Per Plan 18 EACH $60.00 1,080$                   18 1,080$                  -$          -$          -$          
276 SPECIAL ODOT Item 804E37701 Fiber Optic Cable Testing, As Per Plan 1 L.S. $1,500.00 1,500$                   1 1,500$                  -$          -$          -$          
277 SPECIAL ODOT Item 804E38000 Fiber Optic Cable Modem 3 EACH $1,700.00 5,100$                   3 5,100$                  -$          -$          -$          
278 SPECIAL ODOT Item 804E98100 Fiber Optic Cable, Misc.: Cleave Tool 1 EACH $250.00 250$                      1 250$                     -$          -$          -$          
279 SPECIAL ODOT Item 804E98100 Fiber Optic Cable, Misc.: Fiber Termination Tool Kit 1 EACH $250.00 250$                      1 250$                     -$          -$          -$          
280 SPECIAL ODOT Item 804E98100 Fiber Optic Cable, Misc.: Disconnect, Reroute And Reconnect1 L.S. $2,000.00 2,000$                   1 2,000$                  -$          -$          -$          
281 SPECIAL ODOT Item 816E30001 Video Detection System, As Per Plan 3 EACH $13,400.00 40,200$                 3 40,200$                -$          -$          -$          
282 SPECIAL ODOT Item 832E30000 - Erosion Control 212,500 EACH $1.00 212,500$               212,500 212,500$              -$          -$          -$          
283 SPECIAL ODOT Item 832E15000 - Storm Water Pollution Prevention Plan 1 LUMP $7,500.00 7,500$                   0.73 5,475$                  0.135 1,013$      0.135 1,013$      -$          
284 SPECIAL Preconstruction Video 1 L.S. $10,000.00 10,000$                 0.73 7,300$                  0.135 1,350$      0.135 1,350$      -$          
285 SPECIAL Private Util ity Relocation Coordinator 1 L.S. $100,000.00 100,000$               -$                      -$          1.0 100,000$  -$          #######

Estimated Construction Cost 15,593,480$          11,515,264$         ######## ######## 83,000$    ####### $0.00 ####### ####### ####### $0.00 #######

Funding Sources Av ailable Funds Total Cost Per Fund Local Share  Total (Other  Utility Funding 100% Local 

STP - (80/20 Split) $5,000,000 Cap 5,000,000$         1,250,000$            ########

Federal/State - (100/0 Split) $753,846 Cap 517,652$            517,652$   

Safety - (90/10 Split) $3,000,000 Cap 3,000,000$         333,333$               ########

Subtotal 8,517,652$         11,515,264$           1,583,333$            ######## (1,414,279)$     

BR - (80/20 Split) $2,500,000 Cap 2,072,151$         2,590,189$             518,038$               ######## -$                 

OPWC - (100/0 Split) $4,090,000 Cap 4,090,000$         1,405,027$             ######## 2,684,974$      

Priv ate Utility - (100/0 Split) $83,000 Cap 83,000$              83,000$                  83,000$     83,000$                -$                 

Total Funding 14,762,803$       15,593,480$           2,101,371$            ######## 1,270,695$      

SUBSTITUTION ALTERNATE 1 - PREEMPTION PRIORITY CONTROL

283 633 ODOT Item 633E99000 Controller Item, Misc.: Preemption Priority Control 3 EACH $9,000.00 27,000$                 3 27,000$                -$          -$          -$          

(Replaces Base Bid Reference #252)

SUBSTITUTION ALTERNATE 2 - VIDEO DETECTION SYSTEM

284 SPECIAL ODOT Item 816E30001 Video Detection System, As Per Plan 3 EACH $13,400.00 40,200$                 3 40,200$                -$          -$          -$          

(Replaces Base Bid Reference #278)

SUBSTITUTION ALTERNATE 3 - UNINTERRUPTIBLE POWER SUPPLY

285 633 ODOT Item 633E75001 Uninterruptible Power Supply (UPS), 1000 Watt, As Per Plan3 EACH $5,000.00 15,000$                 3 15,000$                -$          -$          -$          

(Replaces Base Bid Reference #251)

SUBSTITION ALTERNATE 4 - TERMINATION PANEL

286 SPECIAL ODOT Item 804E34023 Termination Panel, 24 Fiber, As Per Plan 3 EACH $1,350.00 4,050$                   3 4,050$                  -$          -$          -$          

(Replaces Base Bid Reference #268)

SUBSTITION ALTERNATE 5 - SIGNAL CONTROLLER WITH CABINET

287 633 Controller Unit, TS2/Type 2, with Cabinet Type TS1 - Alternate Bid 3 EACH $13,750.00 41,250$                 3 41,250$                -$          -$          -$          

(Replaces Base Reference #248)

SUBSTITION ALTERNATE 6 - SPLICE ENCLOSURE

288 SPECIAL ODOT Item 804E37001 Splice Enclosure, As Per Plan 2 EACH $1,200.00 2,400$                   2 2,400$                  -$          -$          -$          

(Replaces Base Bid Reference #271)

SUBSTITION ALTERNATE 7 - PEDESTRIAN PUSH-BUTTON
289 632 Pedestrian Push-button 18 EACH $165.00 2,970$                   18 2,970$                  -$          -$          -$          

(Replaces Base Bid Reference #230)

BID ALTERNATE 1 - ASH ST. EXTENSION

290 202 Curb Removed 507 L.F. 5 2,535$                   507 2,535$                  

291 202 Pavement Removed 1,214 S.Y. 3.75 4,553$                   1,214 4,553$                  

292 203 Excavation 102 C.Y. 6 612$                      102 612$                     

293 301 7 3/4 inch Bituminous Aggregate Base 262 C.Y. 110 28,820$                 262 28,820$                

294 304 Aggregate Base 203 C.Y. 45 9,135$                   203 9,135$                  

295 407 Tack Coat @ 0.075 gal/sy 92 GAL. 3 276$                      92 276$                     

296 446 3" Asphalt Concrete Intermediate Course 102 C.Y. 135 13,770$                 102 13,770$                

297 446 1.25" Asphalt Concrete Surface Course 43 C.Y. 165 7,095$                   43 7,095$                  

298 455 Curb, Type 6" X 18" 507 L.F. 15 7,605$                   507 7,605$                  

299 564 6 inch Pipe Underdrains 507 L.F. 5 2,535$                   507 2,535$                  

Alternate 1 Total Costs 76,936$                 76,936$                

BID ALTERNATE 2 - CITY COMMUNICATION SYSTEM 

300 625 Signalization - 4" Schedule 40 PVC Conduit, Not Encased 5,800 L.F. 5 29,000$                 5,800 $29,000 $0

301 625 Signalization - Trench for Fiber Optic Cable, As Per Plan 2,900 L.F. 30 87,000$                 2,900 $87,000 $0

302 625 Signalization - Pull Box, 24"x36"x24", Reinforced Polymer Concrete 1 EACH 950 950$                      1 $950 $0

Alternate 2 Total Costs 116,950$               $116,950

TOTAL QUANTITY  TOTAL COST 

100% LocalSTP/SAFET

Y/D4 

LOCAL 

QUANTITY

STP/SAFETY/D4 

PRES/OPWC 

LOCAL 

COST

Project Eligible

BR QUANTITY BR COST

PRIVATE 

UTILITY 

PRIVATE 

UTILITY 



BIDDING SCHEDULE FOR: SUM SR 59 AKRON INNERBELT

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:

The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the

work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

1 103.05 Contract Performance Bond 1 L.S.

2 201 Clearing and Grubbing 1 L.S.

3 202 Pipe Removed, Under 24 inch 619 L.F.

4 202 Pipe Abandoned, Under 24 inch 1,203 L.F.

5 202 Structure Removed, SUM 59-0186 1 L.S.

6 202 Structure Removed, SUM 59-0199 1 L.S.

7 202 Structure Removed, SUM 59-0142 1 L.S.

8 202 Structure Removed, SUM 59-0141 1 L.S.

9 202 Curb Removed 23,519 L.F.

10 202 Light Pole Removed for Storage 50 EACH

11 202 Light Pole Foundation Removed 53 EACH

12 202 Luminaire Removed for Storage 103 EACH

13 202 Disonnect Circuit 7 EACH

14 202

Remove and Re-erect Existing Light Pole and 

Luminaire 12 EACH

15 202 Concrete Barrier Removed 270 L.F.

16 202 Pavement Removed 91,214 S.Y.

17 202 Guardrail Removed 15,442 FT
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18 202 Manhole Removed 10 EACH

19 202 Catch Basin or Inlet Removed 24 EACH

20 202 Water Mains Removed 484 L.F.

21 202 Disconnect Unused Water Services 25 EACH

22 202 Portions of Structures Removed, As Per Plan 1 L.S.

23 202

ODOT Item 202E22900 Approach Slab 

Removed 254 S.Y.

24 203 Excavation 74,601 C.Y.

25 203 Embankment 26,867 C.Y.

26 203 Subgrade Compaction 63,890 S.Y.

27 203 Proof Rolling 22 HOUR

28 203 Aggregate Refill, Type 2, As Directed 4,000 C.Y.

29 252 Trenches for Copper Water Services in Earth 10 L.F.

30 254 6 inch Ductile Iron Pipe 486 L.F.

31 254 8 inch Ductile Iron Pipe 4,621 L.F.

32 254 10 inch Ductile Iron Pipe 5 L.F.

33 254 12 inch Ductile Iron Pipe 314 L.F.

34 254 16 inch Ductile Iron Pipe 28 L.F.

35 258 8 inch Gate Valve 11 EACH

36 258 12 inch Gate Valve 3 EACH

37 260 Fire Hydrants 22 EACH
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38 262 4 inch Automatic Air Release - no tap required 1 EACH

39 263 Tying Into Existing Main 10 EACH

40 265 Water Main Valve Boxes Adjusted 19 EACH

41 301 6 inch Bituminous Aggregate Base 228 C.Y.

42 301 7 3/4 inch Bituminous Aggregate Base 11,609 C.Y.

43 304 Aggregate Base 9,372 C.Y.

44 406 Aggregate for Road Mix, 9 inches Think 1,339 C.Y.

45 407 Tack Coat @ 0.075 gal/sy 4,007 GAL.

46 446 3" Asphalt Concrete Intermediate Course 4,494 C.Y.

47 446 1.25" Asphalt Concrete Surface Course 1,824 C.Y.

48 446 2" Asphalt Concrete Surface Course 53 C.Y.

49 452

9 inch Plain portland cement concrete 

pavement 57 S.Y.

50 453

17-inch Reinforced Concrete Approach Slabs, 

As Per Plan 447 S.Y.

51 454 Concrete Barrier 1,290 FT

52 455 Curb, Type 6" X 18" 29,588 L.F.

53 455 Curb, Type 7 1,714 L.F.

54 456 Concrete Walk, 6 inches Thick 48,697 S.F.

55 456 Curb Ramps 39 EACH

56 456 Concrete Aprons, 6 inches Thick 1,551 S.F.

57 457 Concrete Traffic Island 246 S.Y.
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58 SPECIAL Decorative Concrete Walk, 6" Thick 7,039 S.F.

59 SPECIAL

Stamped Crosswalk with Pavement Headers 

Complete 3,865 S.F.

60 503 Cofferdams, Cribs and Sheeting, As Per Plan 1 L.S.

61 503 Unclassified Excavation 506 C.Y.

62 505

ODOT Item 505E11100 Pile Driving Equipment 

Mobilization 1 L.S.

63 507

14-Inch Cast-In-Place Reinforced Concrete 

Piles 2,540 L.F.

64 509 Epoxy Coated Reinforcing Steel 242,485 LB

65 510 Dowel Holes 239 EACH

66 511

ODOT Item 511E33500 Semi-Integral 

Diaphragm Guide 2 EACH

67 511 Class S Concrete, Bridge Deck 764 C.Y.

68 511 Class C Concrete, Pier Above Footings 124 C.Y.

69 511

Class C Concrete, Abutment Not Including 

Footing 239 C.Y.

70 511 Class C Concrete, Footing 243 C.Y.

71 512 Sealing of Concrete Surfaces (Epoxy-Urethane) 2,111 S.Y.

72 512 Type 2 Waterproofing 15 S.Y.

73 512

ODOT Item 512E74000 Removal of Existing 

Coatings from Concrete Structures 385 S.Y.

74 513

Structural Steel (Intermediate (IBR) AISC 

Certification) 416,327 LB

75 513 Welded Stud Shear Connectors 5,775 EACH

76 514 Field Painting New Steel 2,580 S.F.

77 514 ODOT Item 514E10000 Final Inspection Repair 4 EACH
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78 516

ODOT Item 516E10010 Armorless Preformed 

Joint Seal 134 L.F.

79 516 1" Preformed Expansion Joint Filler 202 S.F.

80 516 2" Preformed Expansion Joint Filler 63 S.F.

81 516

ODOT Item 516E14020 Semi-Integral Abutment 

Expansion Joint Seal 172 L.F.

82 516

10 1/2" x 1'-5" x 2.90" Laminated Elastomeric 

Bearings, As Per Plan 14 EACH

83 516

1'-0" x 1'-7" x 2.42" Laminated Elastomeric 

Bearings, As Per Plan 7 EACH

84 516

1'-2 1/2" x 2'-1" x 2.41" Laminated Elastomeric 

Bearings, As Per Plan 14 EACH

85 517

ODOT Item 517E75120 Railing (Concrete 

Parapet with Twin Steel Tube Railing) 483 L.F.

86 518

ODOT Item 518E21200 Porous Backfill with 

Filter Fabric 360 C.Y.

87 518

ODOT Item 518E40000 6" Perforated 

Corrugated Plastic Pipe 280 L.F.

88 518

ODOT Item 518E40010 6" Non-Perforated 

Corrugated Plastic Pipe, Including Specials 126 L.F.

89 519 Patching Concrete Structures, As Per Plan 88 S.F.

90 523 Dynamic Load Tests 16 HOUR

91 526 Crack Filling with Epoxy 18 L.F.

92 526

ODOT Item 526E90031 Type C Installation, As 

Per Plan 134 L.F.

93 SPECIAL

ODOT Item 530E00200 Structure, Misc.: 

Temporary and Permanent Utility Supports 1 L.S.

94 552 12 inch Storm Sewer, Type A, Class  B Bedding 2,108 L.F.

95 552 15 inch Storm Sewer, Type A, Class  B Bedding 868 L.F.

96 552 18 inch Storm Sewer, Type A, Class  B Bedding 1,632 L.F.

97 552

24 inch Storm Sewer, Type A, (Trenchless 

Instalation) 66 L.F.
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98 552 24 inch Storm Sewer, Type A, Class  B Bedding 1,066 L.F.

99 552 36 inch Storm Sewer, Type A, Class  B Bedding 352 L.F.

100 552 24 inch Steel Casing Pipe 20 L.F.

101 553

12 inch Inlet Connection, RCP, Class "B" 

Bedding 1,206 L.F.

102 553

15 inch Inlet Connection, RCP, Class "B" 

Bedding 247 L.F.

103 557 8 inch Sanitary Sewer 2,696 L.F.

104 557 16 inch Steel Casing Pipe 40 L.F.

105 562 Manhole MH-2A on Storm Sewer 34 EACH

106 562 Manhole MH-2B on Storm Sewer 6 EACH

107 562 Manhole MH-2C on Storm Sewer 4 EACH

108 562 Manhole Adjusted by Adding Adjustment Ring 36 EACH

109 562

Drop Manhole MH-2C on Storm Sewer into 

OCE 2 EACH

110 562 Manhole MH-2A on Sanitary Sewer 12 EACH

111 562

Drop Manhole MH-2A on Sanitary Sewer into 

OCI 1 EACH

112 563 Inlet, No. 5 71 EACH

113 563 Inlet, Double No. 5 13 EACH

114 563 Inlet, Type D 4 EACH

115 564 6 inch Pipe Underdrains 29,588 L.F.

116 601 Concrete Slope Protection 1,327 S.Y.

117 606 Guardrail, As Per Plan 9,000 FT
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118 606 Bridge Terminal Assembly, Type 1, As Per Plan 15 EACH

119 606 Bridge Terminal Assembly, Type 2, As Per Plan 10 EACH

120 606 Anchor Assembly, Type A, As Per Plan 2 EACH

121 606 Anchor Assembly, Type B, As Per Plan 7 EACH

122 606 Anchor Assembly, Type T, As Per Plan 11 EACH

123 607 Fence, Wooden 182 L.F.

124 609 Engineering Geogrid for Roadways, As Directed 5,750 S.Y.

125 613 Uniformed Law Enforcement Officer 40 HOUR

126 613

Uniformed Law Enforcement Officer with Patrol 

Car 80 HOUR

127 614 Maintaining Traffic 1 L.S.

128 618 Computer Equipment 1 Allow. $4,000 $4,000

129 619 Field Office (24 Months) 1 L.S.

130

ODOT Item 622E10060 - Concrete Barrier, 

Single Slope, Type B 240 L.F.

131

ODOT Item 622E25020 - Concrete Barrier, End 

Anchorage, Reinforced 6 EACH

132 622 Monument Boxes 22 EACH

133 623 Construction Layout Stakes 1 L.S.

134 624 Mobilization 1 L.S.

135 625

Lighting - Luminaire, Conventional, LED, 107W, 

As Per Plan 97 EACH

136 625

Lighting - Luminaire, Conventional, LED, 107W, 

As Per Plan (120V) 15 EACH

137 625

Lighting - Luminaire, Conventional, LED, 213W, 

As Per Plan 3 EACH
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138 625

Lighting - Luminaire, Underpass, LED, As per 

plan 23 EACH

139 625

Lighting - Luminaire, Decorative Post Top, LED, 

As Per plan 55 EACH

140 625

Lighting - Luminaire, Decorative Post Top, LED, 

As Per plan (120V) 4 EACH

141 625 Lighting - Connection, Fused Pull Apart 174 EACH

142 625 Lighting - Connection, Unfused Permanent 555 EACH

143 625 Lighting - Light Pole Disconnect 152 EACH

144 625 Lighting - Bracket Arm, 15' 14 EACH

145 625 Lighting - Bracket Arm, 18' 8 EACH

146 625

Lighting - Light pole, conventional (includes 6' 

and 8' Davit arms) 96 EACH

147 625 Lighting - Light pole, decorative 60 EACH

148 625

Lighting - Light pole Foundation, 24" X 4' 

(Decorative) 60 EACH

149 625

Lighting - Light pole Foundation, 24" X 8' 

(Conventional) 105 EACH

150 625

Lighting - No. 4 AWG 5000 Volt Distribution 

Cable 62,022 FT

151 625 Lighting - No. 10 AWG Pole and Bracket Cable 14,946 FT

152 625 Lighting - Conduit, 2", 725.051 13,569 FT

153 625 Lighting - Conduit, 3", 725.051 307 FT

154 625 Lighting - Conduit, 4", 725.051 252 FT

155 625 Lighting - Conduit, 2", 725.04 622 FT

156 625 Lighting - Conduit, 3", 725.04 1,803 FT

157 625 Lighting - Trench, 24" Deep 15,731 FT
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158 625 Lighting - Pull Box, 725.08, 24" 77 EACH

159 625 Lighting - Ground Rod 164 EACH

160 625 Lighting - Power Service, As Per Plan 4 EACH

161 625 Lighting - Plastic Caution Tape 15,731 EACH

162 625 Lighting - Structure Grounding System 1 EACH

163 625 Lighting - Light Pole Anchor Bolts on Structure 12 EACH

164 625 Lighting - Barrier Junction Box 3 EACH

165 625

Lighting - Item Special Parapet Mounted 

Conduit 1 L.S.

166 625

Signalization - 2" Schedule 40 PVC Conduit, 

Not Encased 137 L.F.

167 625

Signalization - 3" Schedule 40 PVC Conduit, 

Not Encased 1,907 L.F.

168 625

Signalization - 3" Schedule 40 PVC Conduit, 

Encased 866 L.F.

169 625

Signalization - 4" Schedule 40 PVC Conduit, 

Not Encased 2,568 L.F.

170 625 Signalization - Ground Rod 22 EACH

171 625 Signalization - Trench 367 L.F.

172 625 Signalization - Trench in Paved Areas, Type B 666 L.F.

173 625

Signalization - Trench for Fiber Optic Cable, As 

Per Plan 1,400 L.F.

174 625 Signalization - Plastic Caution Tape 1,033 L.F.

175 625

Signalization - Pull Box, 24"x36"x24", 

Reinforced Polymer Concrete 18 EACH

176 625

Signalization - Pull Box, 30"x48"x30", 

Reinforced Polymer Concrete 5 EACH

177 625 Traffic Control - Ground Rod 11 EACH
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178 ODOT Item 626E00100 - Barrier Reflector 123 EACH

179 629 Street Name Sign Assembly 6 EACH

180 629 Street Name Sign Assembly on Mast Arm 9 EACH

181 629 Street Name Sign 9 EACH

182 630

Ground-Mounted Supports, No. 2 Post, As Per 

Plan 610 FT

183 630

Ground-Mounted Supports, No. 3 Post, As Per 

Plan 1,209 FT

184 630 Ground-Mounted Supports, S4X7.7 Beam 33 FT

185 630 One Way Supports, As Per Plan 68 FT

186 630 Breakaway Beam Connection 2 EACH

187 630

Overhead Sign Support, Type TC-7.65, Design 

6, Span 58 Feet 1 EACH

188 630

Overhead Sign Support, Type TC-7.65, Design 

6, Span 70.5 Feet 1 EACH

189 630

Overhead Sign Support, Type TC-7.65, Design 

8, Span 79.5 Feet 1 EACH

190 630

Overhead Sign Support, Type TC-12.30, 

Design 5, Span 22 Feet 2 EACH

191 630

Overhead Sign Support, Type TC-12.30, 

Design 6, Span 26 Feet 1 EACH

192 630

Overhead Sign Support, Type TC-16.21, 

Design 5, Span 18 Feet 1 EACH

193 630

Overhead Sign Support, Type TC-16.21, 

Design 7, Span 30 Feet 1 EACH

194 630 Sign Attachment Assembly 3 EACH

195 630 Sign Hanger Assembly, Mast Arm 12 EACH

196 630 Sign Support Assembly, Pole 6 EACH

197 630 Signs, Flat Sheet 985 SF
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198 630 Signs, Flat Sheet, As Per Plan 137 SF

199 630 Signs, Extrusheet 836 SF

200 630 Removal of Ground Mounted Sign and Storage 235 EACH

201 630

Removal of Ground Mounted Major Sign and 

Storage 8 EACH

202 630 Removal of Ground Mounted Post Support 176 EACH

203 630 Removal of Ground Mounted Beam Support 17 EACH

204 630

Removal of Overhead Mounted Sign and 

Storage 40 EACH

205 630

Removal of Overhead Sign Support and 

Storage 9 EACH

206 630

Removal of Overhead Sign Support and 

Storage, As Per Plan 1 EACH

207 630

ODOT Item 630E81020 - Concrete Median 

Barrier Sign Bracket 2 EACH

208 630

ODOT Item 630E84000 - Concrete Barrier 

Median Overhead Sign Support Foundation, 

Type TC-21.40 3 EACH

209 630

ODOT Item 630E84500 - Ground Mounted 

Structural Beam Support Foundation 2 EACH

210 630

ODOT Item 630E84510 - Rigid Overhead Sign 

Support Foundation 8 EACH

211 630

ODOT Item 630E87510 - Removal of Pole 

Mounted Sign and Storage 59 EACH

212 630

ODOT Item 630E87520 - Removal of Pole 

Mounted Sign and Reerection 3 EACH

213 630

ODOT Item 630E97700 - Signing, Misc.: Solar 

Powered Rectangular Rapid Flashing Beacon 

(RRFB) Sign Assembly 6 EACH

214 631 Removal of Luminaire and Storage 13 EACH

215 645

ODOT Item 645E00110 - Edge Line, 4", Type 

A3 1.27 MILE

216 645

ODOT Item 645E00116 - Edge Line, 6", Type 

A3 1.74 MILE

217 645

ODOT Item 645E00210 - Lane Line, 4", Type 

A3 2.75 MILE
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218 645

ODOT Item 645E00216 - Lane Line, 6", Type 

A3 1.02 MILE

219 645 ODOT Item 645E00310 - Center Line, Type A3 0.77 MILE

220 645

ODOT Item 645E00410 - Channelizing Line, 8", 

Type A3 3,777 FT

221 645 ODOT Item 645E00510 - Stop Line, Type A3 521 FT

222 645

ODOT Item 645E00610 - Crosswalk Line, Type 

A3 625 FT

223 645

ODOT Item 645E00710 - Transverse/Diagonal 

Line, Type A3 398 FT

224 645

ODOT Item 645E00910 - Island Marking, Type 

A3 30 SF

225 645 ODOT Item 645E01310 - Lane Arrow, Type A3 30 EACH

226 645

ODOT Item 645E01480 - Dotted Line, 4", Type 

A3 2,009 FT

227 645

ODOT Item 645E01644 - Bike Lane Symbol 

Marking, Type A3 18 EACH

228 645 ODOT Item 645E01804 - Yield Line, Type A3 54 FT

229 645

ODOT Item 645E30000 - Removal of Pavement 

Markings 18,656 FT

230 632

Vehicular Signal Head, 3 Section, 12 inch Lens, 

1-Way 25 EACH

231 632

Vehicular Signal Head, 5 Section, 12 inch Lens, 

1-Way 2 EACH

232 632 Pedestrian Signal Head, Type D2 18 EACH

233 632 Pedestrian Push-button 18 EACH

234 632 Signal Support Foundation 10 EACH

235 632 Pedestal Foundation 9 EACH

236 632

ODOT Item 632E77230 Signal Support, 

Mechanical Damper for TC-81.21 Mast Arm 

(Greater than 59' in Length) 1 EACH

237 632 Signal Support, Type TC- 81.21, Design 11 1 EACH
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238 632 Signal Support, Type TC- 81.21, Design 3 1 EACH

239 632

Combination Signal Support, Type TC- 81.21, 

Design 3 1 EACH

240 632

Combination Signal Support, Type TC- 81.21, 

Design 11 5 EACH

241 632

Combination Signal Support, Type TC- 81.21, 

Design 12 1 EACH

242 632

Combination Signal Support, Type TC- 81.21, 

Design 14 1 EACH

243 632 Pedestal, 8 feet 8 EACH

244 632 Pedestal, 18 feet 1 EACH

245 632 Signal Cable, 5-Conductor No. 14 AWG 4,003 L.F.

246 632 Signal Cable, 7-Conductor No. 14 AWG 1,377 L.F.

247 632 Loop Detector Lead-In Cable 2,344 L.F.

248 632 Power Service 3 EACH

249 632 Removal of Traffic Signal Installation 4 EACH

250 632 Signalization, Misc.: Test Hole Performed 10 EACH

251 633

Controller Unit, TS2/Type 2, with Cabinet Type 

TS1 3 EACH

252 633 Cabinet Riser 6 EACH

253 633 Cabinet Foundation 3 EACH

254 633

ODOT Item 633E74001 Uninterruptible Power 

Supply (UPS), As Per Plan 3 EACH

255 633

ODOT Item 633E99000 Controller Item, Misc.: 

Preemption Priority Control 3 EACH

256 633

ODOT Item 633E99000 Controller Item, Misc.: 

Fiber Optic Ethernet Transceiver 3 EACH

257 653 Topsoil Furnished & Placed, 4" Thick 6,105 C.Y.
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258 653 Topsoil Furnished & Placed, 6" Thick 538 C.Y.

259 659 Lawn Seeding and Mulching 55,000 S.Y.

260 662 Planting Shrubs 1,352 EACH

261 662 Planting Perennials/Ornamental Grass 385 EACH

262 663 Tree Planting in Lawn Area 119 EACH

263 SPECIAL Mulching, 3" Thick 269 CY

264 SPECIAL Entry Sign and Seating Wall 1,085 SF

265 SPECIAL Irrigation 42,126 SF

266 SPECIAL

Water Main Tie-In for Irrigation Complete 

(Permit, Backflow, Etc.) 4 EACH

267 SPECIAL

ODOT Item 804E15011 Fiber Optic Cable, 24 

Fiber, Armored, As Per Plan 1,544 L.F.

268 SPECIAL

ODOT Item 804E30001 Fan-out Kit, 6 Fiber, As 

Per Plan 3 EACH

269 SPECIAL

ODOT Item 804E32001 Drop Cable, 6 Fiber, As 

Per Plan 3 EACH

270 SPECIAL

ODOT Item 804E33000 Fiber Optic Patch Cord, 

4 Fiber 3 EACH

271 SPECIAL

ODOT Item 804E34023 Termination Panel, 24 

Fiber, As Per Plan 3 EACH

272 SPECIAL

ODOT Item 804E35001 Fusion Splice, As Per 

Plan 54 EACH

273 SPECIAL

ODOT Item 804E36001 Slack Installation, As 

Per Plan 4 EACH

274 SPECIAL

ODOT Item 804E37001 Splice Enclosure, As 

Per Plan 2 EACH

275 SPECIAL

ODOT Item 804E37501 Fiber Optic Connector, 

As Per Plan 18 EACH

276 SPECIAL

ODOT Item 804E37701 Fiber Optic Cable 

Testing, As Per Plan 1 L.S.

277 SPECIAL

ODOT Item 804E38000 Fiber Optic Cable 

Modem 3 EACH
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278 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, 

Misc.: Cleave Tool 1 EACH

279 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, 

Misc.: Fiber Termination Tool Kit 1 EACH

280 SPECIAL

ODOT Item 804E98100 Fiber Optic Cable, 

Misc.: Disconnect, Reroute And Reconnect 1 L.S.

281 SPECIAL

ODOT Item 816E30001 Video Detection 

System, As Per Plan 3 EACH

282 SPECIAL ODOT Item 832E30000 - Erosion Control 212,500 EACH

283 SPECIAL

ODOT Item 832E15000 - Storm Water Pollution 

Prevention Plan 1 LUMP

284 SPECIAL Preconstruction Video 1 L.S.

285 SPECIAL Private Utility Relocation Coordinator 1 L.S.

UNOFFICIAL CONSTRUCTION COST : $

SUBSTITUTION ALTERNATE 1 - 

PREEMPTION PRIORITY CONTROL

ALT 1 633

ODOT Item 633E99000 Controller Item, Misc.: 

Preemption Priority Control 3 EACH

(Replaces Base Bid Reference #252)

SUBSTITUTION ALT #1 UNOFFICIAL COST $

SUBSTITUTION ALTERNATE 2 - VIDEO 

DETECTION SYSTEM

ALT 2 SPECIAL

ODOT Item 816E30001 Video Detection 

System, As Per Plan 3 EACH

(Replaces Base Bid Reference #278)

SUBSTITUTION ALT #2 UNOFFICIAL COST $

SUBSTITUTION ALTERNATE 3 - 

UNINTERRUPTIBLE POWER SUPPLY

ALT 3 633

ODOT Item 633E75001 Uninterruptible Power 

Supply (UPS), 1000 Watt, As Per Plan 3 EACH

(Replaces Base Bid Reference #251)

SUBSTITUTION ALT #3 UNOFFICIAL COST $
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SUBSTITION ALTERNATE 4 - TERMINATION 

PANEL

ALT 4 SPECIAL

ODOT Item 804E34023 Termination Panel, 24 

Fiber, As Per Plan 3 EACH

(Replaces Base Bid Reference #268)

SUBSTITUTION ALT #4 UNOFFICIAL COST $

SUBSTITION ALTERNATE 5 - SIGNAL 

CONTROLLER WITH CABINET

ALT 5 633

Controller Unit, TS2/Type 2, with Cabinet Type 

TS1 - Alternate Bid 3 EACH

(Replaces Base Reference #248)

SUBSTITUTION ALT #5 UNOFFICIAL COST $

SUBSTITION ALTERNATE 6 - SPLICE 

ENCLOSURE

ALT 6 SPECIAL

ODOT Item 804E37001 Splice Enclosure, As 

Per Plan 2 EACH

(Replaces Base Bid Reference #271)

SUBSTITUTION ALT #6 UNOFFICIAL COST $

SUBSTITION ALTERNATE 7 - PEDESTRIAN 

PUSH-BUTTON

ALT 7 632 Pedestrian Push-button 18 EACH

(Replaces Base Bid Reference #230)

SUBSTITUTION ALT #7 UNOFFICIAL COST $

ADD ALTERNATE 1 - ASH ST. EXTENSION

1 202 Curb Removed 507 L.F.

2 202 Pavement Removed 1,214 S.Y.

3 203 Excavation 102 C.Y.

Please note there are two add alternate bid items.  The lowest bid will be based upon either the combination of 

the base bid and any number of the additive alternate bid items, or the base bid alone, whichever the City, in its 

sole discretion, deems will be in its best interest.  Please note the add alternate bids will be awarded in numerical 

order listed. 



BIDDING SCHEDULE FOR: SUM SR 59 AKRON INNERBELT

REF. 

NO.

ITEM 

NO.
ITEM - DESCRIPTION

ESTIMATED 

QUANTITY AND UNIT

(MUST BE 

COMPLETED) 

UNIT PRICE IN 

FIGURES

TOTAL ITEM 

COST 

(QUANTITY  x 

UNIT PRICE)

4 301 7 3/4 inch Bituminous Aggregate Base 262 C.Y.

5 304 Aggregate Base 203 C.Y.

6 407 Tack Coat @ 0.075 gal/sy 92 GAL.

7 446 3" Asphalt Concrete Intermediate Course 102 C.Y.

8 446 1.25" Asphalt Concrete Surface Course 43 C.Y.

9 455 Curb, Type 6" X 18" 507 L.F.

10 564 6 inch Pipe Underdrains 507 L.F.

ADD ALT #1 UNOFFICIAL COST $

ADD ALTERNATE 2 - CITY 

COMMUNICATION SYSTEM 

1
625

Signalization - 4" Schedule 40 PVC Conduit, 

Not Encased 5,800 L.F.

2
625

Signalization - Trench for Fiber Optic Cable, As 

Per Plan 2,900 L.F.

3
625

Signalization - Pull Box, 24"x36"x24", 

Reinforced Polymer Concrete 1 EACH

ADD ALT #2 UNOFFICIAL COST $

                                      DENOTES LUMP SUM - UNIT PRICE

NEED NOT BE COMPLETED

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT 

THE ENTIRE BOOK.  DO NOT REMOVE ANY PAGES.  ALL ERASURES MUST 

BE INITIALED AND DATED BY THE BIDDER.

BIDDING SCHEDULE CONTINUED ON NEXT PAGE



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

31



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

48

49

50

51

52

53

54

55

56

57

58

59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

76

77

78

79

80

81

82

83

84

85

86

87

88

89

90

91

92

93

94

95

96

32



FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

97

98

99

100

101

102

103

104

105

106

107

108

109

110

111

112

113

114

115

116

117

118

119

120

121

122

123

124

125

This is to certify that the work as listed above has TOTAL COMPLETED TO DATE

been completed in accordance with the contract STORED MATERIALS

documents, that all items are paid for which previous TOTAL COMPLETED & STORED

certificates for payment were issued and payments LESS____________RETAINAGE

received, and that the current payment is now due. TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

CONTRACTOR:

BY: APPROVED:

CONSTRUCTION ENGINEER
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FILE NO.

CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING

ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO._______________________________

REF. 

NO.

ITEM 

NO. DESCRIPTION

ESTIMATE 

QUANTITY UNIT

ACTUAL 

QUANTITY UNIT PRICE

COMPLETE 

TO DATE

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER APPROVED:

CITY ENGINEER

DATE:
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